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11. February 2011 CES 9/2010

CONSTRUCTION OF 

BULK SEWER TO 

SOUTHERN PAARL 

(PHASE 2)

74,007,470.76
completion period 

of 20 months

WK CONSTRUCTION 

(PTY) LTD

11. February 2011 CES 25/2010

CONSTRUCTION OF 

ELECTRICAL 

SUBSTATION AT 

OUDEPONT, 

WELLINGTON

435,229.20
completion period 

of 10 weeks

SUNRISE 

CONSTRUCTION

18. February 2011 ED 10/2010
ERECTION OF 

OVERHEAD LINES
Tendered Rates

18 February 2011 to 

31 January 2014

SINGENI ELECTRICAL 

CONSTRUCTION CC

Awards during February 2011



18. February 2011 ED 11/2010

INSTALLATION OF 

UNDERGROUND 

CABLES

Tendered Rates
18 February 2011 to 

31 January 2014
MOMOTHEKA TRADE 1011 CC 

25. February 2011 QUOTATION

REPAIRING OF 

66/11KV 15 MVA 

TRANSFORMER AT 

DALWEIDE 

SUBSTATION

991,388.00
completion period 

of 14 weeks

ELECTRO INDUCTIVE 

INDUSTRIES (PTY) 

LTD

25. February 2011 CES 22/2008

PROPOSALS FOR THE 

DEVELOPMENT OF A 

WASTE TO ENERGY 

PROJECT

INTERWASTE (PTY) 

LTD

25. February 2011 CES 18/2010

CONSTRUCTION OF 

CIVIL ENGINEERING 

SERVICES FOR 

GOUDA LOW COST 

HOUSING

6,142,958.51
completion period 

of 18 weeks

AMANDLA GCF 

CONSTRUCTION CC

25. February 2011 CES 19/2010

CONSTRUCTION OF 

INTERNAL SERVICES 

FOR KINGSTON TOWN 

AND LANTANA

5,459,919.76
Completion period 

16 weeks

BAMBANA 

MANAGEMENT 

SERVICES (PTY) LTD





MOMOTHEKA TRADE 1011 CC 


