

Awards during

ADJUDICATION DATE	CONTRACT NO	CONTRACT NAME	AMOUNT	PERIOD	CONTRACTOR
28. January 2011	CES 15/2010	REPLACEMENT OF LIFTS AT PAARL CIVIC CENTRE	1,069,584.25	Completion period of 18 weeks	VISION ELEVATORS (PTY) LTD
28. January 2011	CES 22/2010	UPGRADING OF GOUDA DROP-OFF	385,159.47	Completion period of 4 weeks	CORKON (PTY) LTD
28. January 2011	CES 21/2010	UPGRADING OF HERMON DROP-OFF	212,653.32	Completion period of 4 weeks	POINT CIVILS
28. January 2011	CES 16/2010	LABOUR INTENSIVE CONSTRUCTION: NEW REST-OR TAMBO: UPGRADING OF STREETS & STORMWATER (PHASE 3)	4,505,292.57	Completion period of 13 weeks	VAKALA CONSTRUCTION

28. January 2011	PROC 12/2010	SUPPLY AND DELIVERY OF WOODEN POLES FOR TRANSMISSION LINES	Tendered Rates	1 February 2011 to 31 January 2013	ABAPHUMELELI TRADING 776 CC FUMANA TRANSPORT CC MASANDE TRADING CC WHALECHAIN TRANSPORT CC ZONART LABOUR DISTRIBUTION (PTY) LTD
28. January 2011	PROC 13/2010	SUPPLY AND DELIVERY OF 3M, 5.5M, 9M AND 12M GALVINISED STREETLIGHT POLES AND 8M GALVANISED TRANSMISSION POLES	Tendered Rates	1 February 2011 to 31 January 2013	ABAPHUMELELI TRADING 776 CC CAPE GALVANISED POLES (PTY) LTD GEORGE STOTT & COMPANY (PTY) LTD INDUSTRIAL POLES & MASTS (PTY) LTD PARK BOULEVARD TRADING 25
28. January 2011	ED 8/2010	ROUTE ESTABLISHMENT, OBTAINING OF SERVITUDE, SURVEYING AND DESIGN OF 132KV LINE AND SITE FOR 132KV SUBSTATION	438,620.35	Completion period of 1 year	ALSU ONDERNEMINGS BK
28. January 2011	COM P2 /2010	BUILDING OF MODULAR CRYPTS AT PARYS CEMETERY	501,600.00	Completion period 4 weeks	SUNRISE CONSTRUCTION

28. January 2011	PH 1/2006	CONSTRUCTION OF 106 HOUSING UNITS IN PROJECT 2, MBEKWENI (PALM BUILDERS & DECORATORS)		Extension of contract was approved until 31 March 2011	PALM BUILDERS & DECORATORS