

ADJUDICATION DATE	CONTRACT NO	CONTRACT NAME	VALUE OF TENDER	PERIOD	CONTRACTOR
6. August 2009	QUOTATION	REFURBISHMENT OF SWITCHGEAR	793,650.50	Completion period 6-8 weeks	Ellies
6. August 2009	PROC 1/2009	SUPPLY AND DELIVERY OF DISTRIBUTION TRANSFORMERS, MINI-SUBSTATIONS AND PADLOCKS	Tendered Rates	1 August 2009 - 31 July 2011	Desta Power Malta (pty)ltd, Electro Inductive Industries (pty)ltd, Patch Industrial Supplies (pty)ltd.
6. August 2008	PROC 3/2009	SUPPLY AND DELIVERY OF INDOOR RING MAIN METERING AND PROTECTION UNITS	Tendered Rates	1 August 2009 - 31 July 2012	Alstom Siyakha
6. August 2009	PROC 2/2009	SUPPLY AND DELIVERY OF MISCELLANEOUS LINE MATERIAL, CONDUCTIVE WIRE AND GALVANIZED ITEMS	Tendered Rates	1 August 2009 - 31 July 2012	Alstom Siyakha, Atom Automation & Electrical CC, Eberhardt martin CC, Zonart Labour Distribution (pty)ltd

14. August 2009	COM P12/2009	SUPPLY AND INSTALLATION OF MECHANICAL AND ELECTRICAL PUMPING EQUIPMENT, INCLUDING MINOR CIVIL WORKS FOR THE ANTONNIESVLEI SWIMMING POOL PUMP AND FILTER UPGRADE	1,409,706.67	Completion period of 16 working weeks	Tricom Africa (pty)ltd
14. August 2009	PROC 4/2009	SUPPLY AND DELIVERY OF CONCRETE PRODUCTS (excluding pipes and manhole sections)	Tendered Rates	1 August 2009 - 31 July 2012	Allied Concrete, ARD Concrete Products CC, Ithuba Industries, Lategan's Cement works (pty)ltd