			Paul M Edgar SA Supplies		Amazon Plumbing & Building Services		Kader Technologies (Pty) Ltd		Take Note Trading		WCC Cables Pty Ltd		M AND T POWER (PTY)LTD		ARB ELECTRICAL WHOLESALERS	
COMM NO	ITEM NO	MATERIAL	PRICE INCL VAT	DELIVERY WEEKS	PRICE INCL VAT	DELIVERY WEEKS	PRICE INCL VAT	DELIVERY WEEKS	PRICE INCL VAT	DELIVERY WEEKS	PRICE INCL VAT	DELIVERY WEEKS	PRICE INCL VAT	DELIVERY WEEKS	PRICE INCL VAT	DELIVERY WEEKS
07820050	1	LOAD CONTROL RELAY marked "Drakenstein Municipality"	R 350.00	7-14 days	R 690.00	1 week	R 294.83	2-4	R 365.83	1-4	R 301.30	1-2 weeks	R 416.75	3-4	R 324.00	2-4
NEW	2	MCB=s 60A orange toggle marked "Drakenstein Municipality"	R 92.00	7-14 days	R 385.00	1 week	R 93.62	2-4	R 124.02	1-4	R 95.68	1-2 weeks	R 161.40	3-4	R 102.90	2-4
07820157	3	MCB=s 80A orange toggle marked "Drakenstein Municipality"	R 92.00	7-14 days	R 198.00	1 week	R 150.34	2-4	R 192.18	1-4	R 153.64	1-2 weeks	R 265.60	3-4	R 165.20	2-4
07820156	4	MCB=s 100A orange toggle marked "Drakenstein Municipality"	R 120.00	7-14 days	R 269.00	1 week	R 215.15	2-4	R 270.08	1-4	R 219.88	1-2 weeks	R 385.95	3-4	R 236.50	2-4
07820285	5	MCB=s 20A white togglemarked "Drakenstein Municipality"	R 50.00	7-14 days	R 269.00	1 week	R 66.17	2-4	R 91.02	1-4	R 67.62	1-2 weeks	R 116.90	3-4	R 72.80	2-4
07820310	6	MCB=s 30A white toggle marked "Drakenstein Municipality"	R 50.00	7-14 days	R 269.00	1 week	R 66.17	2-4	R 91.02	1-4	R 67.62	1-2 weeks	R 116.90	3-4	R 72.80	2-4
07820284	7	MCB=s 40A white toggle marked "Drakenstein Municipality"	R 50.00	7-14 days	R 269.00	1 week	R 69.77	2-4	R 95.35	1-4	R 71.30	1-2 weeks	R 123.25	3-4	R 76.70	2-4
07820312	8	MCB=s 50Awhite toggle marked "Drakenstein Municipality"	R 92.00	7-14 days	R 269.00	1 week	R 69.77	2-4	R 95.35	1-4	R 71.30	1-2 weeks	R 123.25	3-4	R 76.70	2-4
07820283	9	MCB=s 60A white toggle marked "Drakenstein Municipality"	R 92.00	7-14 days	R 269.00	1 week	R 69.77	2-4	R 95.35	1-4	R 134.32	1-2 weeks	R 123.25	3-4	R 76.70	2-4
07820307	10	MCB=s 70Awhite toggle marked "Drakenstein Municipality"	R 92.00	7-14 days	R 289.00	1 week	R 131.43	2-4	R 169.46	1-4	R 134.32	1-2 weeks	R 232.35	3-4	R 144.50	2-4
New	10a	MCB=s 80A white toggle marked "Drakenstein Municipality"	R 92.00	7-14 days	R 289.00	1 week	R 131.43	2-4	R 169.46	1-4	R 363.86	1-2 weeks	R 232.35	3-4	R 144.50	2-4
07820155	11	MCB=s 5A white toggle marked "Drakenstein Municipality"	R 32.48	7-14 days	R 289.00	1 week	R 356.04	2-4	R 439.40	1-4	R 363.86	1-2 weeks	R 629.01	3-4	R 391.30	2-4
07820154	12	MCB=s 20A white toggle marked "Drakenstein Municipality"	R 50.00	7-14 days	R 269.00	1 week	R 356.04	2-4	R 439.40	1-4	R 367.08	1-2 weeks	R 629.01	3-4	R 391.30	2-4
07820153	13	MCB=s 30A white toggle marked "Drakenstein Municipality"	R 50.00	7-14 days	R 269.00	1 week	R 356.04	2-4	R 443.20	1-4	R 367.08	1-2 weeks	R 634.58	3-4	R 394.70	2-4
07820146	14	MCB=s 40Awhite toggle marked "Drakenstein Municipality"	R 50.00	7-14 days	R 269.00	1 week	R 356.04	2-4	R 443.20	1-4	R 367.08	1-2 weeks	R 634.58	3-4	R 394.70	2-4
07820145	15	MCB=s 50A white toggle marked "Drakenstein Municipality"	R 92.00	7-14 days	R 269.00	1 week	R 356.04	2-4	R 443.20	1-4	R 367.08	1-2 weeks	R 634.58	3-4	R 394.70	2-4
07820148	16	MCB=s 60A white toggle marked "Drakenstein Municipality"	R 92.00	7-14 days	R 269.00	1 week	R 356.04	2-4	R 443.20	1-4	R 367.08	1-2 weeks	R 634.58	3-4	R 394.70	2-4
07820147	17	MCB=s 70A white toggle marked "Drakenstein Municipality"	R 92.00	7-14 days	R 289.00	1 week	R 658.96	2-4	R 803.47	1-4	R 673.44	1-2 weeks	R 1,164.20	3-4	R 724.20	2-4
07820146	18	MCB=s 80A white toggle marked "Drakenstein Municipality"	R 92.00	7-14 days	R 289.00	1 week	R 658.96	2-4	R 803.47	1-4	R 673.44	1-2 weeks	R 1,164.20	3-4	R 724.20	2-4
NEW	19	MCB=s 90A white toggle marked "Drakenstein Municipality"	R 92.00	7-14 days	R 289.00	1 week	R 790.40	2-4	R 961.45	1-4	R 807.76	1-2 weeks	R 1,396.39	3-4	R 868.60	2-4
07820149	20	MCB=s 100A white toggle marked "Drakenstein Municipality"	R 120.00	7-14 days	R 289.00	1 week	R 790.40	2-4	R 961.45	1-4	R 807.76	1-2 weeks	R 1,396.39	3-4	R 868.60	2-4
NEW	21	MCB=s 60Aorange toggle marked "Drakenstein Municipality"	R 92.00	7-14 days	R 289.00	1 week	R 500.53	2-4	R 613.05	1-4	R 511.52	1-2 weeks	R 884.27	3-4	R 550.00	2-4
NEW	22	MCB=s 80A orange toggle marked "Drakenstein Municipality"	R 92.00	7-14 days	R 289.00	1 week	R 730.98	2-4	R 890.05	1-4	R 747.04	1-2 weeks	R 1,291.62	3-4	R 803.30	2-4
NEW	23	MCB=s 100Aorange toggle marked "Drakenstein Municipality"	R 120.00	7-14 days	R 289.00	1 week	R 790.40	2-4	R 961.45	1-4	R 807.76	1-2 weeks	R 1,396.40	3-4	R 868.60	2-4
07820061	24	SHROUDS FOR MCB=s	R 93.60	7-14 days	R 69.00	1 week	R 72.58	2-4	R 87.25	1-4	R 74.18	1-2 weeks	R 67.25	3-4	R 79.76	2-4
07820060	25	SHROUDS FOR MCB=s	R 93.60	7-14 days	R 169.00	1 week	R 34.88	2-4	R 41.95	1-4	R 35.65	1-2 weeks	R 98.60	3-4	R 38.40	2-4
07820073	26	POLE MOUNTING BOX	R 271.70	7-14 days	R 2,980.00	1 week	R 213.23	2-4	R 256.30	1-4	R 217.93	1-2 weeks	R 301.40	3-4	R 204.03	2-4
07820150	27	LARGE CIRCUIT BREAKERS 100A complete withextended lug terminals (5 OFF) and terminal covers (2 OFF).	R 394.75	7-14 days	R 2,980.00	1 week	R 2,147.72	2-4	R 3,147.90	1-4	R 1,634.84	1-2 weeks	R 3,379.77	3-4	R 2,864.60	2-4
07820151	28	LARGE CIRCUIT BREAKERS 150A complete withextended lug terminals (5 OFF) and terminal covers (2 OFF).	R 394.75	7-14 days	R 3,980.00	1 week	R 2,327.76	2-4	R 3,365.30	1-4	R 1,818.84	1-2 weeks	R 3,697.80	3-4	R 3,062.50	2-4
07820137	29	LARGE CIRCUIT BREAKERS 200A complete with extended lug terminals (5 OFF) and terminal covers (2 OFF)	R 394.75	7-14 days	R 9,850.00	1 week	R 2,668.04	2-4	R 3,776.25	1-4	R 2,166.60	1-2 weeks	R 4,299.03	3-4	R 3,436.40	2-4
07820136	30	LARGE CIRCUIT BREAKERS 250A complete withextended lug terminals (5 OFF) and terminal covers (2 OFF).	R 394.75	7-14 days	R 9,850.00	1 week	R 3,062.34	2-4	R 4,252.36	1-4	R 2,569.56	1-2 weeks	R 4,995.44	3-4	R 3,869.70	2-4
07820139	31	LARGE CIRCUIT BREAKERS 300A Complete with Bus Bars (5 OFF) and terminal covers (2 OFF)	R 394.75	7-14 days	R 14,900.00	1 week	R 5,593.74	2-4	R 6,340.05	1-4	R 4,510.10	1-2 weeks	R 7,298.33	3-4	R 5,797.00	2-4
NEW	32	LARGE CIRCUIT BREAKERS 400A Complete with Bus Bars (5 OFF) and terminal covers (2 OFF)	R 403.16	7-14 days	R 14,900.00	1 week	R 6,344.07	2-4	R 7,276.35	1-4	R 5,267.92	1-2 weeks	R 8,063.95	3-4	R 6,620.00	2-4
NEW	33	LARGE CIRCUIT BREAKERS 500A Complete with Bus Bars (5 OFF) and terminal covers (2 OFF)	R 403.16	7-14 days	R 14,900.00	1 week	R 8,470.39	2-4	R 10,107.70	1-4	R 7,440.96	1-2 weeks	R 12,820.53	3-4	R 8,958.10	2-4
07820143	34	LARGE CIRCUIT BREAKERS 600A Complete with Bus Bars (5 OFF) and terminal covers (2 OFF)	R 403.16	7-14 days	R 14,900.00	1 week	R 8,799.42	2-4	R 10,241.35	1-4	R 7,777.22	1-2 weeks	R 13,402.35	3-4	R 9,319.70	2-4

			Paul M Edgar SA Supplies		Amazon Plumbing & Building Services		Kader Technologies (Pty) Ltd		Take Note Trading		WCC Cables Pty Ltd		M AND T POWER (PTY)LTD		ARB ELECTRICAL WHOLESALERS	
	ITEM NO	MATERIAL	PRICE EXCL VAT	DELIVERY WEEKS	PRICE EXCL VAT	DELIVERY WEEKS	PRICE EXCL VAT	DELIVERY WEEKS	PRICE EXCL VAT	DELIVERY WEEKS	PRICE EXCL VAT	DELIVERY WEEKS	PRICE INCL VAT	DELIVERY WEEKS	PRICE INCL VAT	DELIVERY WEEKS
NEW	35	LARGE ISOLATORS 400A Complete with Bus Bars (5 OFF) and terminal covers (2 OFF)	R 403.16	7-14 days	R 14,900.00	1 week	R 5,256.60	2-4	R 5,963.15	1-4	R 4,158.56	1-2 weeks	R 7,163.23	3-4	R 5,426.50	2-4
NEW	36	LARGE ISOLATORS 800A Complete with Bus Bars (5 OFF) and terminal covers (2 OFF)	R 781.94	7-14 days	R 14,900.00	1 week	R 6,615.94	2-4	R 7,604.82	1-4	R 5,545.76	1-2 weeks	R 9,544.78	3-4	R 6,830.10	2-4
07820045	37	EARTH LEAKAGE	R 2,340.15	7-14 days	R 980.00	1 week	R 359.19	2-4	R 431.70	1-4	R 367.08	1-2 weeks	R 683.40	3-4	R 394.70	2-4
07820052	38	END BOX CABLE LKAC 16	R 379.99	7-14 days	R 398.00	1 week	R 26.57	2-4	R 33.21	1-2	R 31.05	1-2 weeks	R 24.75	3-4	R 38.31	1-2
07820011	39	SCOTCHCAST RESIN UNIPACK	R 379.99	7-14 days	R 386.00	1 week	N/Q	0	R 215.95	1-2	N/Q	0	N/Q	0	R 627.10	1-2
07820056	40	TAPE STAINLESS STEEL	R 306.50	7-14 days	R 285.00	1 week	R 201.14	2-3	R 173.35	1-2	R 145.48	1-2 weeks	N/Q	0	R 7.27	1-2
07820055	41	BUCKLES STAINLESS STEEL	R 306.50	7-14 days	R 3.90	1 week	R 113.85	2-3	R 99.45	1-2	R 132.83	1-2 weeks	N/Q	0	R 1.15	1-2
07820004	42	TAPE SCOTCH NUMBER 33	R 349.40	7-14 days	R 69.00	1 week	R 85.54	2-4	R 88.80	1-2	R 80.55	2-3 weeks	R 98.15	1-2	R 97.15	1-2
07820010	43	TAPE SCOTCH NUMBER 35	R 349.40	7-14 days	R 69.00	1 week	R 168.28	2-4	R 160.28	1-2	R 163.83	2-3 weeks	R 173.86	1-2	R 175.84	1-2
07820005	44	TAPE SCOTCH NUMBER 22	R 235.98	7-14 days	R 69.00	1 week	R 387.85	2-4	R 489.05	1-2	R 418.36	2-3 weeks	N/Q	0	R 436.43	1-2
07820002	45	TAPE SCOTCH NUMBER 13	R 235.98	7-14 days	R 69.00	1 week	R 222.21	2-4	R 326.05	1-2	N/Q	0	N/Q	0	R 173.67	1-2
07820008	46	TAPE SCOTCH NUMBER 23	R 492.70	7-14 days	R 69.00	1 week	R 242.54	2-4	R 231.06	1-2	R 243.09	2-3 weeks	R 250.92	1-2	R 253.43	1-2
07820007	47	PUTTY SCOTCHFILL ELEC	R 390.20	7-14 days	R 398.00	1 week	R 287.48	2-4	R 273.78	1-2	N/Q	0	R 286.96	1-2	R 318.72	1-2
07820070	48	SPLICING KITS FOR 16mm^2 4 CORE CABLE	R 180.00	7-14 days	R 368.00	1 week			R 199.25	1-2	R 120.75	4-6 weeks	R 189.30	1-2	R 84.47	1-2
07820198	49	LINE TAPS M06 16mm^2	R 130.00	7-14 days	R 30.00	1 week	R 8.28	2-4	R 8.05	1-2	R 8.97	1-2 weeks	R 16.80	1-2	R 10.84	1-2
07820197	50	LINE TAPS M04 25mm^2	R 120.00	7-14 days	R 38.00	1 week	R 11.91	2-4	R 11.48	1-2	R 11.04	1-2 weeks	R 25.78	1-2	R 15.56	1-2
07820199	51	LINE TAPS M00 50mm^2	R 92.17	7-14 days	R 38.00	1 week	R 25.53	2-4	R 24.76	1-2	R 25.79	1-2 weeks	R 58.25	1-2	R 31.44	1-2
07820200	52	LINE TAPS M03/0 75mm^2	R 15.49	7-14 days	R 68.00	1 week	R 32.40	2-4	R 31.10	1-2	R 33.83	1-2 weeks	R 36.10	1-2	R 42.53	1-2
07820327	53	FERRULES 16mm^2	R 16.49	7-14 days	R 8.00	1 week	R 28.69	1-3	R 23.06	1-2	R 1.83	1-2 weeks	R 40.80	3-4	R 33.26	1-2
07820326	54	FERRULES 25mm^2	R 17.49	7-14 days	R 8.00	1 week	R 29.85	1-3	R 37.35	1-2	R 2.59	1-2 weeks	R 40.40	3-4	R 41.20	1-2
07820325	55	FERRULES 35mm^2	R 19.60	7-14 days	R 15.00	1 week	R 34.64	1-3	R 43.13	1-2	R 3.48	1-2 weeks	R 46.85	3-4	R 47.41	1-2
NEW	56	FERRULES 50mm^2	R 22.90	7-14 days	R 15.00	1 week	R 39.92	1-3	R 49.90	1-2	R 6.18	1-2 weeks	R 53.95	3-4	R 54.63	1-2
07820321	57	FERRULES 70mm^2	R 32.59	7-14 days	R 368.00	1 week	R 45.67	1-3	R 57.10	1-2	R 8.71	1-2 weeks	R 61.75	3-4	R 62.48	1-2
07820313	58	FERRULES 95mm^2	R 48.00	7-14 days	R 435.00	1 week	R 57.43	1-3	R 71.80	1-2	R 14.30	1-2 weeks	R 77.68	3-4	R 78.59	1-2
NEW	59	FERRULES 120mm^2	R 67.20	7-14 days	R 589.00	1 week	R 76.07	1-3	R 95.10	1-2	R 19.25	1-2 weeks	R 102.95	3-4	R 104.10	1-2
NEW	60	FERRULES 150mm^2	R 86.71	7-14 days	R 630.00	1 week	R 96.01	1-3	R 120.01	1-2	R 27.27	1-2 weeks	R 129.85	3-4	R 131.39	1-2
NEW	61	FERRULES 185mm^2	R 120.93	7-14 days	R 890.00	1 week	R 116.19	1-3	R 145.22	1-2	R 39.84	1-2 weeks	R 157.15	3-4	R 158.98	1-2
07820269	62	LUGS 16mm^2 x 6mm	R 25.95	7-14 days	R 10.00	1 week	R 1.93	1-3	R 2.90	1-2	R 2.26	1-2 weeks	R 2.81	1-2	R 2.38	1-2
07820271	63	LUGS 16mm^2 x 16mm	R 45.00	7-14 days	R 10.00	1 week	R 5.46	1-3	R 8.20	1-2	R 5.15	1-2 weeks	R 7.98	1-2	R 5.96	1-2
07820270	64	LUGS 25mm^2 x 8mm	R 45.00	7-14 days	R 18.00	1 week	R 3.22	1-3	R 4.85	1-2	R 3.77	1-2 weeks	R 4.68	1-2	R 4.32	1-2
07820272	65	LUGS 25mm^2 x 16mm	R 45.00	7-14 days	R 28.00	1 week	R 5.11	1-3	R 7.66	1-2	R 6.13	1-2 weeks	R 7.42	1-2	R 6.56	1-2
07820296	66	LUGS 35mm^2 x 8mm	R 45.00	7-14 days	R 28.00	1 week	R 4.49	1-3	R 6.75	1-2	R 5.27	1-2 weeks	R 6.54	1-2	R 5.98	1-2
07820319	67	LUGS 35mm^2 x 12mm	R 45.00	7-14 days	R 28.00	1 week	R 5.18	1-3	R 7.77	1-2	R 6.07	1-2 weeks	R 7.53	1-2	R 6.93	1-2
07820297	68	LUGS 35mm^2 x 16mm	R 45.00	7-14 days	R 48.00	1 week	R 6.31	1-3	R 9.50	1-2	R 7.42	1-2 weeks	R 9.16	1-2	R 8.52	1-2
NEW	69	LUGS 50mm^2 x 12mm	R 45.00	7-14 days	R 89.00	1 week	R 7.33	1-3	R 11.01	1-2	R 8.56	1-2 weeks	R 10.66	1-2	R 9.26	1-2
NEW	70	LUGS 50mm^2 x 16mm	R 45.00	7-14 days	R 89.00	1 week	R 8.56	1-3	R 12.85	1-2	R 9.99	1-2 weeks	R 12.45	1-2	R 10.60	1-2
07820298	71	LUGS 70mm^2 x 12mm	R 55.00	7-14 days	R 89.00	1 week	R 10.28	1-3	R 15.41	1-2	R 11.94	1-2 weeks	R 14.95	1-2	R 13.18	1-2

			Paul M Edgar SA Supplies		Amazon Plumbing & Building Services		Kader Technologies (Pty) Ltd		Take Note Trading		WCC Cables Pty Ltd		M AND T POWER (PTY)LTD		ARB ELECTRICAL WHOLESALERS	
	ITEM NO	MATERIAL	PRICE EXCL VAT	DELIVERY WEEKS	PRICE EXCL VAT	DELIVERY WEEKS	PRICE EXCL VAT	DELIVERY WEEKS	PRICE EXCL VAT	DELIVERY WEEKS	PRICE EXCL VAT	DELIVERY WEEKS	PRICE INCL VAT	DELIVERY WEEKS	PRICE INCL VAT	DELIVERY WEEKS
07820299	72	LUGS 70mm^2 x 16mm	R 55.00	7-14 days	R 69.00	1 week	R 12.41	1-3	R 18.62	1-2	R 14.47	1-2 weeks	R 18.05	1-2	R 14.84	1-2
07820302	73	LUGS 95mm^2 x 12mm	R 65.00	7-14 days	R 69.00	1 week	R 15.55	1-3	R 23.35	1-2	R 18.34	1-2 weeks	R 22.62	1-2	R 20.41	1-2
07820303	74	LUGS 95mm^2 x 16mm	R 85.00	7-14 days	R 69.00	1 week	R 16.49	1-3	R 24.76	1-2	R 19.35	1-2 weeks	R 24.00	1-2	R 21.05	1-2
NEW	75	LUGS 120mm^2 x 16mm	R 85.00	7-14 days	R 69.00	1 week	R 22.13	1-3	R 33.20	1-2	R 26.27	1-2 weeks	R 32.20	1-2	R 28.04	1-2
NEW	76	LUGS 185mm^2 x 16mm	R 120.00	7-14 days	R 298.00	1 week	R 40.73	1-3	R 61.10	1-2	R 47.72	1-2 weeks	R 59.35	1-2	R 52.07	1-2
NEW	77	LUGS 300mm^2 x 20mm	R 150.00	7-14 days	R 389.00	1 week	R 91.79	1-3	R 137.70	1-2	R 108.96	1-2 weeks	R 133.56	1-2	R 103.58	1-2
07820040	78	SWITCH PLUG INTERIORS	R 150.00	7-14 days	R 169.00	1 week	R 116.23	2-3	R 78.30	1-2	N/O	0	R 89.35	1-2	R 91.67	1-2
07820036	79	SWITCHES INDUSTRIAL 1 LEVER 1way	R 150.00	7-14 days	R 39.00	1 week	R 85.17	2-3	R 56.45	1-2	N/O	0	R 65.35	1-2	R 60.15	1-2
07820034	80	SWITCHES INDUSTRIAL 2 LEVER 1way	R 150.00	7-14 days	R 69.00	1 week	R 84.40	2-3	R 76.30	1-2	N/O	0	R 89.95	1-2	R 69.15	1-2
07820037	81	LAMPHOLDERS BATTEN	R 26.25	7-14 days	R 69.00	1 week	R 18.60	2-3	R 19.42	1-2	N/O	0	R 19.25	1-2	R 19.83	1-2
07820038	82	LAMPHOLDERS 20mm	R 26.25	7-14 days	R 89.00	1 week	N/O	2-3	R 18.00	1-2	N/O	0	N/O	0	R 21.74	1-2
07820003	83	BOWLS 8"	R 158.55	7-14 days	R 98.00	1 week	R 80.40	2-3	R 108.35	1-2	N/O	0	R 81.05	1-2	R 90.85	1-2
07820031	84	BOWLS 6"	R 86.75	7-14 days	R 98.00	1 week	R 41.96	2-3	R 51.76	1-2	N/O	0	R 43.36	1-2	R 88.21	1-2
07820032	85	GALLERY YORK 8"	R 69.24	7-14 days	R 18.00	1 week	R 20.29	2-3	R 27.25	1-2	N/O	0	R 20.95	1-2	R 22.63	1-2
07820033	86	GALLERY YORK 6"	R 62.98	7-14 days	R 18.00	1 week	R 18.15	2-3	R 24.00	1-2	N/O	0	R 18.25	1-2	R 20.09	1-2
07820029	87	FITTING JAM JAR	R 157.50	7-14 days	R 89.00	1 week	N/Q	2-3	R 24.30	1-2	N/Q	0	N/Q	0	R 26.31	1-2
NEW	88	35 x 2m DIN RAIL ALUMINIUM	R 87.00	7-14 days	R 398.00	1 week	R 105.29	2-3	R 84.45	1-2	N/Q	0	N/Q	0	R 40.61	1-2
NEW	89	READY BOARD	R 738.50	7-14 days	R 989.00	1 week	R 585.14	2-4	R 703.25	1-4	598..00	2-3 weeks	R 852.10	3-4	R 643.10	2-4
NEW	90	2x58W FLOURESCENT LUMINARE SURFACE MOUNTED PRISMATIC DIFFUSER	R 738.50	7-14 days	R 468.00	1 week	R 411.68	2-4	R 576.23	1-2	N/Q	0	R 425.25	3-4	R 469.26	1-2
NEW	91	Single phase Din Rail MCB 20Amp white toggle marked "Drakenstein Municipality"	R 92.00	7-14 days	R 398.00	1 week	R 62.11	2-4	R 86.16	1-4	N/Q	0	R 173.35	3-4	R 68.30	2-4
07820293	92	Single phase Din Rail MCB 32Amp white togglemarked "Drakenstein Municipality"	R 531.70	7-14 days	R 398.00	1 week	R 70.22	2-4	R 95.90	1-4	R 71.76	1-2 weeks	R 124.05	3-4	R 77.20	2-4
07820292	93	Single phase Din Rail MCB 40Amp white toggle marked "Drakenstein Municipality"	R 531.70	7-14 days	R 398.00	1 week	R 72.01	2-4	R 98.05	1-4	R 73.60	1-2 weeks	R 127.25	3-4	R 79.20	2-4
07820291	94	Single phase Din Rail MCB 50Amp white toggle marked "Drakenstein Municipality"	R 531.70	7-14 days	R 398.00	1 week	R 72.01	2-4	R 98.05	1-4	R 73.60	1-2 weeks	R 127.25	3-4	R 79.20	2-4
07820290	95	Single phase Din Rail MCB 63Amp white toggle marked "Drakenstein Municipality"	R 531.70	7-14 days	R 398.00	1 week	R 72.01	2-4	R 98.05	1-4	R 73.60	1-2 weeks	R 127.25	3-4	R 79.20	2-4
NEW	96	Single phase Din Rail MCB 70Amp white toggle marked "Drakenstein Municipality"	R 559.29	7-14 days	R 398.00	1 week	N/Q	0	N/Q	0	N/Q	0	R 232.35	3-4	N/Q	0
NEW	97	Single phase Din Rail MCB 80Amp white toggle marked "Drakenstein Municipality"	R 559.29	7-14 days	R 468.00	1 week	R 131.44	2-4	R 169.46	1-4	R 134.32	1-2 weeks	R 232.35	3-4	R 144.50	2-4
07820289	98	Single phase Din Rail MCB 100Ampwhite toggle marked "Drakenstein Municipality"	R 559.29	7-14 days	R 468.00	1 week	R 150.34	2-4	R 192.18	1-4	R 153.64	1-2 weeks	R 265.60	3-4	R 165.20	2-4
07820287	99	Three phase Din Rail MCB 20Amp white toggle marked "Drakenstein Municipality"	R 531.70	7-14 days	R 468.00	1 week	R 356.04	2-4	R 439.40	1-4	R 363.86	1-2 weeks	R 622.20	3-4	R 391.30	2-4
07820286	100	Three phase Din Rail MCB 32Amp white toggle marked "Drakenstein Municipality"	R 531.70	7-14 days	R 468.00	1 week	R 359.19	2-4	R 443.20	1-4	R 367.08	1-2 weeks	R 625.37	3-4	R 394.80	2-4
07820256	101	Three phase Din Rail MCB 40Amp white toggle marked "Drakenstein Municipality"	R 531.70	7-14 days	R 468.00	1 week	R 359.19	2-4	R 443.20	1-4	R 367.08	1-2 weeks	R 625.37	3-4	R 394.80	2-4
07820257	102	Three phase Din Rail MCB 50Amp white toggle marked "Drakenstein Municipality"	R 531.70	7-14 days	R 468.00	1 week	R 359.19	2-4	R 443.20	1-4	R 367.08	1-2 weeks	R 625.37	3-4	R 394.80	2-4
07820259	103	Three phase Din Rail MCB 63Amp white toggle marked "Drakenstein Municipality"	R 531.70	7-14 days	R 468.00	1 week	R 359.19	2-4	R 443.20	1-4	R 367.08	1-2 weeks	R 625.37	3-4	R 394.80	2-4
NEW	104	Three phase Din Rail MCB 70Ampwhite toggle marked "Drakenstein Municipality"	R 559.29	7-14 days	R 535.00	1 week	N/Q	0	N/Q	1-4	N/Q	0	R 809.52	3-4	N/Q	0
07820258	105	Three phase Din Rail MCB 80Amp whithe toggle marked "Drakenstein Municipality"	R 559.29	7-14 days	R 535.00	1 week	R 658.96	2-4	R 803.50	1-4	R 807.76	1-2 weeks	R 809.52	3-4	R 724.20	2-4
NEW	106	Three phase Din Rail MCB 90Amp whithe toggle marked "Drakenstein Municipality"	R 559.29	7-14 days	R 550.00	1 week	N/O	0	N/O	0	R 511.52	1-2 weeks	R 1,396.39	3-4	N/O	2-4
07820261	107	Three phase Din Rail MCB100Amp white toggle marked "Drakenstein Municipality"	R 559.29	7-14 days	R 550.00	1 week	R 790.40	2-4	R 961.42	1-4	R 3,041.06	1-2 weeks	R 1,396.39	3-4	R 868.60	2-4
NEW	108	Three phase Din Rail MCB 63Amp orange toggle marked "Drakenstein Municipality"	R 531.70	7-14 days	R 585.00	1 week	R 500.53	2-4	R 613.05	1-4	R 511.52	1-2 weeks	R 885.10	3-4	R 550.00	2-4
NEW	109	Large frame circuit breakers 125Amp, CB Type L 20 B or equivalent	R 559.29	7-14 days	R 598.00	1 week	R 4,165.09	2-4	R 4,645.10	1-4	R 3,041.06	1-2 weeks	R 5,214.84	3-4	R 2,898.90	2-4