

TENDER PROC 8/2019 SUPPLY AND DELIVERY OF BUILDING MATERIAL, WATERPROOFING MATERIAL AND PAINT																				
ITEM	DESCRIPTION	UNIT	Karacotte or T/A Olympia International Paints & Coatings	Manufacturer	Delivery Period	Dakra Paints	Manufacturer	Delivery Period	Huba Industries	Manufacturer	Delivery Period	Stowa Paints	Manufacturer	Delivery Period	Samble Trading and development	Manufacturer	Delivery Period	Beckles Construction	Manufacturer	Delivery Period
1	Galvalised Hoop Iron 30 X 1.6mm	P/m		N/O															NBLC Builders	5.7 Days
2	300mm X 375 Micron Gungplus DPC	40 m Roll		N/O															R 455.60 Builders	5.7 Days
3	225mm X 375 Micron Gungplus DPC	40m Roll		N/O															R 196.00 Builders	5.7 Days
4	110mm X 375 Micron Gungplus DPC	40m Roll		N/O															R 259.96 Builders	5.7 Days
5	3m wide X 250 Micron Gungplus Black	30m Roll		N/O															R 750.00 Builders	5.7 Days
6	2.5 mm Semi-Flexible Vinyl Floor tiles	Box		N/O															R 558.90 Builders	5.7 Days
7	500mm x 500mm Carpet tiles	Box		N/O															R 452.10 Builders	5.7 Days
8	Floor Tile Adhesive Koldstone Bitumen	5 Litre		N/O															R 213.99 Builders	5.7 Days
9	3mm Clear Window Glass	m <sup>2</sup>		N/O															R 97.50 Alpine	5.7 Days
10	Glass Clear 3mm X 265 X 440mm	Each		N/O															R 378.00 Alpine	5.7 Days
11	Glass Clear 3mm X 275 X 440mm	Each		N/O															R 378.00 Alpine	5.7 Days
12	Glass Clear 3mm X 290 X 440mm	Each		N/O															R 378.00 Alpine	5.7 Days
13	Glass Clear 3mm X 305 X 440mm	Each		N/O															R 391.10 Alpine	5.7 Days
14	Glass Clear 3mm X 320 X 440mm	Each		N/O															R 378.00 Alpine	5.7 Days
15	Glass Clear 3mm X 290 X 460mm	Each		N/O															R 415.10 Alpine	5.7 Days
16	Glass Clear 3mm X 320 X 460mm	Each		N/O															R 415.10 Alpine	5.7 Days
17	Glass Clear 3mm X 1200 X 435mm	Each		N/O															R 729.00 Alpine	5.7 Days
18	Glass Clear 3mm X 855 X 440mm	Each		N/O															R 729.50 Alpine	5.7 Days
19	Glass Clear 3mm X 1150 X 440mm	Each		N/O															R 796.50 Alpine	5.7 Days
20	Glass Clear 3mm X 1180 X 440mm	Each		N/O															R 796.50 Alpine	5.7 Days
21	Glass Clear 3mm X 1190 X 440mm	Each		N/O															R 796.50 Alpine	5.7 Days
22	Glass Clear 3mm X 1195 X 440mm	Each		N/O															R 796.50 Alpine	5.7 Days
23	Glass Clear 3mm X 880 X 460mm	Each		N/O															R 729.00 Alpine	5.7 Days
24	Glass Clear 3mm X 965 X 460mm	Each		N/O															R 729.00 Alpine	5.7 Days
25	Glass Clear 3mm X 1220 X 460mm	Each		N/O															R 823.10 Alpine	5.7 Days
26	Glass Obscure Arctic 3mm	m <sup>2</sup>		N/O															R 128.00 Alpine	5.7 Days
27	Glass Obscure Arctic 3mm X 265 X 440mm	Each		N/O															R 432.10 Alpine	5.7 Days
28	Glass Obscure Arctic 3mm X 275 X 440mm	Each		N/O															R 433.10 Alpine	5.7 Days
29	Glass Obscure Arctic 3mm X 290 X 440mm	Each		N/O															R 434.10 Alpine	5.7 Days
30	Glass Obscure Arctic 3mm X 560 X 440mm	Each		N/O															R 594.10 Alpine	5.7 Days
31	Glass Obscure Arctic 3mm X 685 X 440mm	Each		N/O															R 591.30 Alpine	5.7 Days
32	Glass Obscure Arctic 3mm X 855 X 440mm	Each		N/O															R 729.50 Alpine	5.7 Days
33	Glass Obscure Arctic 3mm X 290 X 460mm	Each		N/O															R 729.50 Alpine	5.7 Days
34	Glass Obscure Arctic 3mm X 585 X 460mm	Each		N/O															R 729.80 Alpine	5.7 Days
35	Glass Obscure Arctic 3mm X 380 X 460mm	Each		N/O															R 730.00 Alpine	5.7 Days
36	Glass Obscure Arctic 3mm X 340 X 450mm	Each		N/O															R 730.00 Alpine	5.7 Days
37	Steel Window Putty	2 Kg		N/O															R 40.80 Power Fix	5.7 Days
38	E 1 H Steel Window Paint Finish	Each		N/O															R 781.00 Plascon	5.7 Days
39	C 2 FH Steel Window Paint Finish	Each		N/O															R 781.50 Plascon	5.7 Days
40	C 4 FH Steel Window Paint Finish	Each		N/O															R 781.50 Plascon	5.7 Days

41	D 4 FH Steel Window Paint Finish	Each		N/D		N/D		N/D		N/D							R	781.50	Placon	5.7 Days	
42	175mm Brass Sliding Stay with Screw for Steel Windows	Each		N/D		N/D		N/D		N/D								NRLC	Builder	5.7 Days	
43	270mm Brass Sliding Stay with Screw for Steel Windows	Each		N/D		N/D		N/D		N/D								NRLC	Builder	5.7 Days	
44	Stay Sliding 150mm Brass plated + Screw for Steel Windows	Each		N/D		N/D		N/D		N/D								NRLC	Builder	5.7 Days	
45	Handle Brass Plated RH with Screw for Steel Window	Each		N/D		N/D		N/D		N/D								NRLC	Builder	5.7 Days	
46	Handle Brass Plated LH + Screw for Steel Window	Each		N/D		N/D		N/D		N/D								NRLC	Builder	5.7 Days	
47	Pin Stay Brass Plated 200mm + Screw for Steel Windows	Each		N/D		N/D		N/D		N/D								NRLC	Builder	5.7 Days	
48	Pin Stay Brass Plated 250mm + Screw for Steel Windows	Each		N/D		N/D		N/D		N/D								NRLC	Builder	5.7 Days	
49	Meranti FLB Door 2032 X 762 X 44mm (Framed, Ledged and Battened)	Each		N/D		N/D		N/D		N/D							R	3,226.50	Builder	5.7 Days	
50	Meranti FLBB Door 2032 X 913 X 44mm (Framed, ledged, battened and Battened)	Each		N/D		N/D		N/D		N/D							R	3,375.00	Builder	5.7 Days	
<b>ITEM</b>	<b>DESCRIPTION</b>	<b>UNIT</b>	<b>Manufacturer or TPA Orignal International Paints &amp; Coatings</b>	<b>Manufacturer</b>	<b>Delivery Period</b>	<b>Dakro Paints</b>	<b>Manufacturer</b>	<b>Delivery Period</b>	<b>Ithuba Industries</b>	<b>Manufacturer</b>	<b>Delivery Period</b>	<b>Stowe Paints</b>	<b>Manufacturer</b>	<b>Delivery Period</b>	<b>Jemini Trading and development</b>	<b>Manufacturer</b>	<b>Delivery Period</b>	<b>Beckles Construction</b>	<b>Manufacturer</b>	<b>Delivery Period</b>	
51	Meranti Standard Buttan Door 22mm Thick	Each		N/D		N/D		N/D		N/D							R	266.50	Builder	5.7 Days	
52	Flush Door Semi Solid OCE Commercial Paint Finish 2032 X 813 X 44mm	Each		N/D		N/D		N/D		N/D							R	3,118.00	Builder	5.7 Days	
53	Meranti Door Frame No Sfl 90 x 55mm	Each		N/D		N/D		N/D		N/D							R	2,671.00	Builder	5.7 Days	
54	2 Lever CP Mortice Lockset Union Type	Each		N/D		N/D		N/D		N/D								NRLC	Builder	5.7 Days	
55	Furniture Only For Above	Each		N/D		N/D		N/D		N/D										N/D	
56	3 Lever CP Mortice Lockset Union Type	Each		N/D		N/D		N/D		N/D										N/D	
57	Night Latch Complete Union Type	Each		N/D		N/D		N/D		N/D										N/D	
58	Cylinder Only For Night Latch Above	Each		N/D		N/D		N/D		N/D										N/D	
59	Rim Lockset Complete Union Type	Each		N/D		N/D		N/D		N/D										N/D	
60	Furniture Only For Above	Each		N/D		N/D		N/D		N/D										N/D	
61	250mm Black Japanned Tee Hinges	Pair		N/D		N/D		N/D		N/D									NRLC	Libs	5.7 Days
62	100mm Steel Butt Hinges	Pair		N/D		N/D		N/D		N/D									NRLC	Libs	5.7 Days
63	120 X 12mm Black Japanned Barrel Bolts	Each		N/D		N/D		N/D		N/D									NRLC	Libs	5.7 Days
64	Galvanised Oval Pad Bolts	Each		N/D		N/D		N/D		N/D									NRLC	Builder	5.7 Days
65	30 X 5.0 mm CSK Steel Wood Screws	Each		N/D		N/D		N/D		N/D									NRLC	Lureka	5.7 Days
66	40 X 5.0 mm CSK Steel Wood Screws	Each		N/D		N/D		N/D		N/D									NRLC	Lureka	5.7 Days
67	50 X 5.5 mm CSK Steel Wood Screws	Each		N/D		N/D		N/D		N/D									NRLC	Lureka	5.7 Days
68	75 X 5.5 mm CSK Steel Wood Screws	Each		N/D		N/D		N/D		N/D									NRLC	Lureka	5.7 Days
69	300 mm Floor Sanding Paper Grit 40	Lin m		N/D		N/D		N/D		N/D		30.98	5-7 days	Hamiltons	N/D		R	27.00	Builder	5.7 Days	
70	300 mm Floor Sanding Paper Grit 60	Lin m		N/D		N/D		N/D		N/D		24.6	5-7 days	Hamiltons	N/D		R	35.00	Builder	5.7 Days	
71	300 mm Floor Sanding Paper Grit 80	Lin m		N/D		N/D		N/D		N/D		20.58	5-7 days	Hamiltons	N/D		R	37.00	Builder	5.7 Days	
72	300 mm Floor Sanding Paper Grit 100	Lin m		N/D		N/D		N/D		N/D		19.06	5-7 days	Hamiltons	N/D		R	40.50	Builder	5.7 Days	
73	Belt Sanding 610 X 100 mm Grit 40	Each		N/D		N/D		N/D		N/D							R	263.33	Builder	5.7 Days	
74	Belt Sanding 610 X 100 mm Grit 80	Each		N/D		N/D		N/D		N/D							R	202.50	Builder	5.7 Days	
75	Belt Sanding 610 X 100 mm Grit 100	Each		N/D		N/D		N/D		N/D							R	202.50	Builder	5.7 Days	
76	Alcolac Cold Glue	5 Litre		N/D		N/D		N/D		N/D							R	402.00	Builder	5.7 Days	
77	Alcolac Cold Glue 500 ml	Each		N/D		N/D		N/D		N/D							R	133.00	Builder	5.7 Days	
				N/D		N/D		N/D		N/D							R	172.50		5.7 Days	
78	Contact Adhesive (Sinterem)	1 and 5 Litre		N/D		N/D		N/D		N/D							R	641.50	Builder	5.7 Days	
79	Nails Clout 32 mm	Kg		N/D		N/D		N/D		N/D									NRLC	Multi Fix	5.7 Days
80	Nails Steel Fluted 40 mm (20 Nails per)	Each		N/D		N/D		N/D		N/D									NRLC	Builder	5.7 Days
81	Disk Masonary Cutting 230 mm X 3.2 mm X 22.23 mm	Each		N/D		N/D		N/D		N/D								R	459.00	Black Smith	5.7 Days

82	Disk Steel Cutting 230 mm X 3.2 mm X 22-23 mm	Each	N/Q			N/Q												R	445.50	Black Smith	5.7 Days	
83	Carriage Bolts & Nuts 76 mm X 6 mm	Each	N/Q			N/Q													NRLC	Bulldozers	5.7 Days	
84	Washer Flat 8 mm Galvanised	Each	N/Q			N/Q													NRLC	Eureka	5.7 Days	
85	Washer Flat 10mm Galvanised	Each	N/Q			N/Q													NRLC	Eureka	5.7 Days	
86	Ready Bolt 1 m X 10 mm Galvanised	Each	N/Q			N/Q													NRLC	Eureka	5.7 Days	
87	Nuts 10 mm Galvanised	Each	N/Q			N/Q													NRLC	Eureka	5.7 Days	
88	152 X 50 mm Swan 2.7 m - 3.9 m	Metro	N/Q			N/Q													R	216.00	Timber City	5.7 Days
89	152 X 50 mm Swan 4.2 m - 6.6 m	Metro	N/Q			N/Q													R	351.00	Timber City	5.7 Days
90	152 X 50 mm Par Up to 3.9 m	Metro	N/Q			N/Q													R	405.00	Timber City	5.7 Days
91	152 X 50 mm Par 4.2 m - 6.6 m	Metro	N/Q			N/Q													R	465.00	Timber City	5.7 Days
92	152 X 38 mm Swan 2.7 m - 3.9 m	Metro	N/Q			N/Q													R	216.00	Timber City	5.7 Days
93	152 X 38 mm Swan 4.2 m - 6.6 m	Metro	N/Q			N/Q													R	350.00	Timber City	5.7 Days
94	152 X 38 mm Par Up to 3.9 m	Metro	N/Q			N/Q													R	405.00	Timber City	5.7 Days
95	152 X 38 mm Par 4.2 m - 6.6 m	Metro	N/Q			N/Q													R	465.00	Timber City	5.7 Days
96	114 X 50 mm Swan 2.7 m - 3.9 m	Metro	N/Q			N/Q													R	189.50	Timber City	5.7 Days
97	114 X 50 mm Swan 4.2 m - 6.6 m	Metro	N/Q			N/Q													R	324.00	Timber City	5.7 Days
98	114 X 50 mm Par Up to 3.9 m	Metro	N/Q			N/Q													R	351.00	Timber City	5.7 Days
99	114 X 50 mm Par 4.2 m - 6.6 m	Metro	N/Q			N/Q													R	398.00	Timber City	5.7 Days
100	114 X 38 mm Swan 2.7 m - 3.9 m	Metro	N/Q			N/Q													R	189.00	Timber City	5.7 Days
ITEM	DESCRIPTION	UNIT	Heracote or TPA Olympia International Paints & Coatings	Manufacturer	Delivery Period	Dakro Paints	Manufacturer	Delivery Period	Ithuba Industries	Manufacturer	Delivery Period	Stowe Paints	Manufacturer	Delivery Period	Jamies Trading and development	Manufacturer	Delivery Period	Beckies Construction	Manufacturer	Delivery Period		
101	114 X 38 mm Swan 4.2 m - 6.6 m	Metro	N/Q			N/Q													R	398.50	Timber City	5.7 Days
102	114 X 38 mm Par Up to 3.9 m	Metro	N/Q			N/Q													R	189.10	Timber City	5.7 Days
103	114 X 38 mm Par 4.2 m to 6.6 m	Metro	N/Q			N/Q													R	87.70	Timber City	5.7 Days
104	114 X 38 mm Swan 2.7 m - 3.9 m	Metro	N/Q			N/Q													R	101.50	Timber City	5.7 Days
105	114 X 38 mm Swan 4.2 m - 6.6 m	Metro	N/Q			N/Q													R	114.75	Timber City	5.7 Days
106	114 X 38 mm Par Up to 3.9 m	Metro	N/Q			N/Q													R	106.50	Timber City	5.7 Days
107	114 X 38 mm Par 4.2 m - 6.6 m	Metro	N/Q			N/Q													R	114.70	Timber City	5.7 Days
108	76 X 50 mm Swan 2.7 m - 3.9 m	Metro	N/Q			N/Q													R	101.50	Timber City	5.7 Days
109	76 X 50 mm Swan 4.2 m - 6.6 m	Metro	N/Q			N/Q													R	114.70	Timber City	5.7 Days
110	76 X 50 mm Par Up to 3.9 m	Metro	N/Q			N/Q													R	114.70	Timber City	5.7 Days
111	76 X 50 mm Par 4.2 m - 6.6 m	Metro	N/Q			N/Q													R	114.70	Timber City	5.7 Days
112	50 X 38 mm Swan 2.7 m - 3.9 m	Metro	N/Q			N/Q													R	116.50	Timber City	5.7 Days
113	50 X 38 mm Swan 4.2 m - 6.6 m	Metro	N/Q			N/Q													R	116.50	Timber City	5.7 Days
114	50 X 38 mm Par Up to 3.9 m	Metro	N/Q			N/Q													R	128.00	Timber City	5.7 Days
115	50 X 38 mm Par 4.2 m - 6.6 m	Metro	N/Q			N/Q													R	116.50	Timber City	5.7 Days
116	38 mm X 38 mm Swan 2.7 m - 3.9 m	Metro	N/Q			N/Q													R	95.00	Timber City	5.7 Days
117	38 mm X 38 mm Swan 4.2 m - 6.6 m	Metro	N/Q			N/Q													R	60.50	Timber City	5.7 Days
118	38 mm X 38 mm Par Up to 3.9 m	Metro	N/Q			N/Q													R	70.20	Timber City	5.7 Days
119	38 mm X 38 mm Par 4.2 m - 6.6 m	Metro	N/Q			N/Q													R	84.50	Timber City	5.7 Days
120	228 X 32 mm Laminated Pine Fascia	Lin M	N/Q			N/Q													R	101.50	Timber City	5.7 Days
121	178 X 32 mm Laminated Pine Fascia	Lin M	N/Q			N/Q													R	217.00	Timber City	5.7 Days
122	44 X 20 mm Marazzi P A R	Lin M	N/Q			N/Q													R	230.00	Timber City	5.7 Days
123	44 X 9 mm Marazzi P A R	Lin M	N/Q			N/Q													R	35.00	Timber City	5.7 Days

124	76 mm Maranti Skirting	Lin M		N/D		N/D		N/D		N/D		N/D		R	25.00	Timber City	5.7 Days			
125	19 mm Maranti Quadrants	Lin M		N/D		N/D		N/D		N/D		N/D		R	40.00	Timber City	5.7 Days			
126	19 mm Maranti Half Rounds	Lin M		N/D		N/D		N/D		N/D		N/D		R	20.50	Timber City	5.7 Days			
127	Hardboard 3.2 mm Standard	m <sup>2</sup>		N/D		N/D		N/D		N/D		N/D		R	110.00	Timber City	5.7 Days			
128	Hardboard 3.2 mm Tempered	m <sup>2</sup>		N/D		N/D		N/D		N/D		N/D		R	145.00	Timber City	5.7 Days			
129	Hardboard 6.4 mm Standard	m <sup>2</sup>		N/D		N/D		N/D		N/D		N/D		R	277.20	Timber City	5.7 Days			
130	Hardboard 6.4 mm Tempered	m <sup>2</sup>		N/D		N/D		N/D		N/D		N/D		R	330.70	Timber City	5.7 Days			
131	Soft Board 13 mm X 2.4 m Plain	Each		N/D		N/D		N/D		N/D		N/D		R	340.00	Timber City	5.7 Days			
132	0.5 mm IBB Galvanised Roofing Sheets 2275	Lin M		N/D		N/D		N/D		N/D		N/D				Young new roofing	5.7 Days			
133	0.6 mm IBB Galvanised Roofing Sheets 2275	Lin M		N/D		N/D		N/D		N/D		N/D				NRLC roofing	5.7 Days			
134	80 X 3 mm Galvanised Roofing Screws Complete with Washers	100		N/D		N/D		N/D		N/D		N/D				Young new roofing	5.7 Days			
135	0.6 mm IBB Galvanised Ridding State Length 2275	Each		N/D		N/D		N/D		N/D		N/D				Young new roofing	5.7 Days			
136	0.6 mm IBB Galvanised Top Closure 686 mm 2275	Each		N/D		N/D		N/D		N/D		N/D				NRLC roofing	5.7 Days			
137	0.6 mm IBB Galvanised Bottom Closure 686 mm 2275	Each		N/D		N/D		N/D		N/D		N/D				Young new roofing	5.7 Days			
138	Galvanised Corrugated Iron Roofing 0.5 sheets standard lengths 2275	Lin m		N/D		N/D		N/D		N/D		N/D				NRLC roofing	5.7 Days			
139	Galvanised Corrugated Iron Roofing 0.4 sheets standard lengths 2275	Lin m		N/D		N/D		N/D		N/D		N/D				Young new roofing	5.7 Days			
140	Galvanised Corrugated Iron Roofing Long span 0.5 2275	Lin m		N/D		N/D		N/D		N/D		N/D				Young new roofing	5.7 Days			
141	Galvanised Corrugated Iron Roofing Long span 0.4 2275	Lin m		N/D		N/D		N/D		N/D		N/D				NRLC roofing	5.7 Days			
142	80 X 3 mm Galvanised Roofing Screws Complete with Washers	100		N/D		N/D		N/D		N/D		N/D				Young new roofing	5.7 Days			
143	Galvanised Roll Top Ridding State Length 2275	Each		N/D		N/D		N/D		N/D		N/D				NRLC roofing	5.7 Days			
143	Galvanised Roll Top Ridding State Length 2276	Each		N/D		N/D		N/D		N/D		N/D				NRLC roofing	5.7 Days			
144	Big Six F C Roofing Assets: 1500 mm	Each		N/D		N/D		N/D		N/D		N/D			R	364.00	Young new roofing	5.7 Days		
145	Big Six F C Roofing Assets: 1800 mm	Each		N/D		N/D		N/D		N/D		N/D			R	392.00	Young new roofing	5.7 Days		
146	Big Six F C Roofing Assets: 2400 mm	Each		N/D		N/D		N/D		N/D		N/D			R	430.00	Young new roofing	5.7 Days		
147	Big Six F C Roofing Assets: 3000 mm	Each		N/D		N/D		N/D		N/D		N/D			R	457.00	Young new roofing	5.7 Days		
148	Big Six F C Roofing Assets: 3600 mm	Each		N/D		N/D		N/D		N/D		N/D			R	481.00	Young new roofing	5.7 Days		
149	Close Fitting Adjustable Big Six F C Ridding	Pair		N/D		N/D		N/D		N/D		N/D			R	41.50	Young new roofing	5.7 Days		
150	Canadian Pattern F C Roofing Sheets: 3600 mm	Each		N/D		N/D		N/D		N/D		N/D			R	480.00	Young new roofing	5.7 Days		
ITEM	DESCRIPTION	UNIT	Kerascode or TPA Dyantra International Paints & Coatings	Manufacturer	Delivery Period	Dakro Paints	Manufacturer	Delivery Period	Ithuba Industries	Manufacturer	Delivery Period	Stowe Paints	Manufacturer	Delivery Period	Samsik Trading and development	Manufacturer	Delivery Period	Beckles Construction	Manufacturer	Delivery Period
151	Close Fitting Adjustable Canadian Pattern F C Ridding	Pair		N/D		N/D		N/D		N/D		N/D				R	78.00	Young new roofing	5.7 Days	
152	130 X 8 mm Galvanised Roofing Screws Complete with Washers	100		N/D		N/D		N/D		N/D		N/D				NRLC roofing	5.7 Days			
153	6.4 mm Rhino Ceiling Board	m <sup>2</sup>		N/D		N/D		N/D		N/D		N/D				R	132.00	Young new roofing	5.7 Days	
154	75 mm Rhino Cornice	Lin M		N/D		N/D		N/D		N/D		N/D				R	28.00	Young new roofing	5.7 Days	
155	12.7 mm Masonite Soft Board	m <sup>2</sup>		N/D		N/D		N/D		N/D		N/D				R	39.00	Young new roofing	5.7 Days	
156	4 mm Nutec Ceiling Board 2400 X 900 mm	Each		N/D		N/D		N/D		N/D		N/D				R	210.00	Young new roofing	5.7 Days	
157	4 mm Nutec Ceiling Board 3000 X 900 mm	Each		N/D		N/D		N/D		N/D		N/D				R	230.00	Young new roofing	5.7 Days	
158	4 mm Nutec Ceiling Board 3600 X 900 mm	Each		N/D		N/D		N/D		N/D		N/D				R	245.00	Young new roofing	5.7 Days	
159	4 mm Nutec Ceiling Board 2400 X 1200 mm	Each		N/D		N/D		N/D		N/D		N/D				R	229.00	Young new roofing	5.7 Days	
160	4 mm Nutec Ceiling Board 3000 X 1200 mm	Each		N/D		N/D		N/D		N/D		N/D				R	230.00	Young new roofing	5.7 Days	
161	4 mm Nutec Ceiling Board 3600 X 1200 mm	Each		N/D		N/D		N/D		N/D		N/D				R	231.00	Young new roofing	5.7 Days	
162	4 mm Nutec Ceiling Board 225 X 12 mm	Each		N/D		N/D		N/D		N/D		N/D				R	46.00	Young new roofing	5.7 Days	
163	225 X 12 mm Nutec Fascia Board 2.7 - 3.9 m	P/m		N/D		N/D		N/D		N/D		N/D				R	36.00	Young new roofing	5.7 Days	
164	120 mm F C Half Round Gutters	Each		N/D		N/D		N/D		N/D		N/D				R	477.80	Pumlek	5.7 Days	

165	100 mm X 75 mm c F C Half Round Centre Nozzle		N/D		N/D		N/D		N/D		N/D		R	49.00	Plumink	5.7 Days					
166	100 mm F C Half Round Stop Ends	Each	N/D		N/D		N/D		N/D		N/D		R	25.00	Plumink	5.7 Days					
167	100 mm A A Half Round Gutter Bracket	Each	N/D		N/D		N/D		N/D		N/D		R	40.00	Plumink	5.7 Days					
168	125 mm F C Half Round Gutters	Each	N/D		N/D		N/D		N/D		N/D		R	20.50	Plumink	5.7 Days					
169	125 mm X 75 mm c F C Half Round Centre Nozzle		N/D		N/D		N/D		N/D		N/D		R	50.00	Plumink	5.7 Days					
170	125 mm F C Half Round Stop End	Each	N/D		N/D		N/D		N/D		N/D		R	26.50	Plumink	5.7 Days					
171	125 mm A A Half Round Gutter Bracket	Each	N/D		N/D		N/D		N/D		N/D		R	27.80	Plumink	5.7 Days					
172	300 x 75 mm c F C Swannecks	Each	N/D		N/D		N/D		N/D		N/D		R	139.10	Plumink	5.7 Days					
173	450 X 75 mm c F C Swannecks	Each	N/D		N/D		N/D		N/D		N/D		R	123.00	Plumink	5.7 Days					
174	600 X 75 mm c F C Swannecks	Each	N/D		N/D		N/D		N/D		N/D		R	102.50	Plumink	5.7 Days					
175	75 mm c Short-arm Adjustable Swannecks	Each	N/D		N/D		N/D		N/D		N/D		R	99.00	Plumink	5.7 Days					
176	75 mm c Long-arm Adjustable Swannecks	Each	N/D		N/D		N/D		N/D		N/D		R	98.00	Plumink	5.7 Days					
177	75 mm c Rainwater Shoe	Each	N/D		N/D		N/D		N/D		N/D		R	53.00	Plumink	5.7 Days					
178	75 mm c X 900 mm F C Downpipe	Each	N/D		N/D		N/D		N/D		N/D		R	137.00	Plumink	5.7 Days					
179	75 mm c X 1800 mm F C Downpipe	Each	N/D		N/D		N/D		N/D		N/D		R	206.00	Plumink	5.7 Days					
180	75 mm c X 2700 mm F C Downpipe	Each	N/D		N/D		N/D		N/D		N/D		R	187.00	Plumink	5.7 Days					
181	75 mm c X A A Holdfasts Spike Type	Each	N/D		N/D		N/D		N/D		N/D		NRLC	Plumink	5.7 Days						
182	30 x 6 mm Galvanised Gutter Bolts and Nuts	100	N/D		N/D		N/D		N/D		N/D		NRLC	MultiFix	5.7 Days						
183	40 X 6 mm Galvanised Gutter Bolts and Nuts	100	N/D		N/D		N/D		N/D		N/D		NRLC	MultiFix	5.7 Days						
184	60 X 6 mm Galvanised Gutter Bolts and Nuts	100	N/D		N/D		N/D		N/D		N/D		NRLC	MultiFix	5.7 Days						
185	75 X 6 mm Galvanised Gutter Bolts and Nuts	100	N/D		N/D		N/D		N/D		N/D		NRLC	MultiFix	5.7 Days						
186	White Glazed "Tayford" W.C. P-trap toilet pans or equivalent	Each	N/D		N/D		191.00	7-14 days	Macneil Plastics	N/D			R	4,610.00	MultiFix	5.7 Days					
187	125 mm PVC D-Shape Gutter 6 m length	Each	N/D		N/D		158.50	7-14 days	Macneil Plastics	N/D			R	475.00	MultiFix	5.7 Days					
188	125 mm X 75 PVC D-Shape Centre Nozzle	Each	N/D		N/D		22.85	7-14 days	Macneil Plastics	N/D			R	71.00	MultiFix	5.7 Days					
189	125 mm PVC D-Shape Stop End	Each	N/D		N/D		8.80	7-14 days	Macneil Plastics	N/D			R	55.00	MultiFix	5.7 Days					
190	PVC Gutter Bracket	Each	N/D		N/D		9.15	7-14 days	Macneil Plastics	N/D			R	17.00	MultiFix	5.7 Days					
191	75 mm PVC Rainwater Shoe	Each	N/D		N/D		22.85	7-14 days	Macneil Plastics	N/D			R	87.00	MultiFix	5.7 Days					
192	75 mm X 3000 mm PVC Downpipe	Each	N/D		N/D		58.90	7-14 days	Macneil Plastics	N/D			R	171.00	MultiFix	5.7 Days					
193	110 mm PVC Straight Pan Connector with Rubber	Each	N/D		N/D		27.55	7-14 days	Macneil Plastics	N/D			R	464.00	MultiFix	5.7 Days					
194	110 mm PVC Pan Connector Bend with Rubber	Each	N/D		N/D		56.40	7-14 days	Macneil Plastics	N/D			R	237.00	MultiFix	5.7 Days					
195	110 mm Pan Connector Foxi Fit	Each	N/D		N/D		150.00	7-14 days	Macneil Plastics	N/D			R	163.00	MultiFix	5.7 Days					
196	N.J.P. (National Industrial Plastics) Black Double Flap Toilet Seat Complete with Fixing Bolts & Nuts or Equivalent	Each	N/D		N/D		163.70	10-14 days	Lux 2000	N/D			R	567.00	MultiFix	5.7 Days					
197	N.J.P. White Double Flap Toilet Seat Complete with Fixing Bolts & Nuts or Equivalent	Each	N/D		N/D		126.00	10-14 days	Lux 2001	N/D			R	567.00	MultiFix	5.7 Days					
198	Black Shire Low Level Cistern Complete with Flush Pipe and Rubber	Each	N/D		N/D		2,170.00	7-14 days	Shires	N/D			R	422.00	MultiFix	5.7 Days					
198	Black Shire Low Level Cistern Complete with Flush Pipe and Rubber	Each	N/D		N/D		N/D		N/D				N/D								
199	PVC Syphon P.80 for Low Level Cistern	Each	N/D		N/D		269.00	7-14 days	Shires	N/D			R	128.00	MultiFix	5.7 Days					
200	Low Level Cistern Handle Assembly Complete	Each	N/D		N/D		194.90	7-14 days	Shires	N/D			R	467.00	MultiFix	5.7 Days					
ITEM	DESCRIPTION	UNIT	Xeracote cc TPA Olympia International Paints & Coatings	Manufacturer	Delivery Period	Dakro Paints	Manufacturer	Delivery Period	Ituba Industries	Manufacturer	Delivery Period	Szwe Paints	Manufacturer	Delivery Period	Sanvik Trading and development	Manufacturer	Delivery Period	Beckles Construction	Manufacturer	Delivery Period	
201	32 mm PVC Low Level Flush Pipe	Each	N/D		N/D		39.45	7-14 days	Shires	N/D			N/D					R	80.00	MultiFix	5.7 Days
202	Lid Only for Shires Low Level Cistern	Each	N/D		N/D		929.95	7-14 days	Shires	N/D			N/D					R	475.20	MultiFix	5.7 Days
203	Black Shires High Level Cistern Complete	Each	N/D		N/D		2,369.00	7-14 days	Shires	N/D			N/D					R	541.00	MultiFix	5.7 Days
203	Black Shires High Level Cistern Complete	Each	N/D		N/D		N/D		N/D				N/D						N/D		
204	PVC Syphon P100 for High Level Cistern	Each	N/D		N/D		283.15	7-14 days	Shires	N/D			N/D					R	567.00	MultiFix	5.7 Days

205	Bridge Bracket for High Level Cistern	Each	N/D		N/D	101.15	7-14 days	Shires	N/D		N/D		R	80.00	Multifx	5.7 Days
206	Rocker Arm for High Level Cistern	Each	N/D		N/D	268.00	7-14 days	Shires	N/D		N/D		R	104.00	Multifx	5.7 Days
206	Rocker Arm for High Level Cistern	Each	N/D		N/D	N/D			N/D		N/D			N/D		
207	Chain for High Level Cistern	Each	N/D		N/D	197.35	7-14 days	Shires	N/D		N/D		R	52.00	Multifx	5.7 Days
208	Lid only for High Level Cistern	Each	N/D		N/D	929.95	7-14 days	Shires	N/D		N/D		R	382.00	Multifx	5.7 Days
209	PVC Flush Pipe for High Level Cistern	Each	N/D		N/D	383.15	7-14 days	Shires	N/D		N/D		R	409.00	Multifx	5.7 Days
210	Piston Assembly for Shires Cistern	Each	N/D		N/D	180.90	7-14 days	Shires	N/D		N/D		R	574.00	Multifx	5.7 Days
211	Flush Pipe Rubber	Each	N/D		N/D	N/D			N/D		N/D		R	29.00	Multifx	5.7 Days
212	Obstron for Syphon	Each	N/D		N/D	N/D			N/D		N/D		R	465.00	Multifx	5.7 Days
213	560 X 410 mm White Glazed Hand Basin with Fixing Brackets	Each	N/D		N/D	274.80	7-14 days	Courier	N/D		N/D		R	396.00	Multifx	5.7 Days
214	15 mm C.P. Pillar Taps Heavy Pattern No. 111	Each	N/D		N/D	336.00	10-21 days	Cobra	N/D		N/D		R	550.00	Multifx	5.7 Days
215	22 mm C.P. Pillar Taps Heavy Pattern No. 111	Each	N/D		N/D	564.00	10-21 days	Cobra	N/D		N/D		R	595.00	Multifx	5.7 Days
216	15 mm C.P. Bib Taps	Each	N/D		N/D	435.15	10-21 days	Cobra	N/D		N/D		R	310.00	Multifx	5.7 Days
217	32 mm C.P. Basin Waste with Plug & Chain	Each	N/D		N/D	95.30	10-21 days	Safter	N/D		N/D		R	541.00	Multifx	5.7 Days
218	40 mm C.P. Zinc Waste with Plug & Chain	Each	N/D		N/D	106.50	10-21 days	Safter	N/D		N/D		R	96.00	Multifx	5.7 Days
219	15 mm Tap Washer Only	Each	N/D		N/D	5.15	10-21 days	Cobra	N/D		N/D		R	21.00	Multifx	5.7 Days
220	15 mm Tap Jumper with Washer L Pattern	Each	N/D		N/D	40.45	10-21 days	Cobra	N/D		N/D		R	83.00	Multifx	5.7 Days
221	15 mm Tap Jumper Brass Heavy Pattern	Each	N/D		N/D	42.50	10-21 days	Cobra	N/D		N/D		R	83.00	Multifx	5.7 Days
222	20 mm Tap Washer Only	Each	N/D		N/D	5.80	10-21 days	Cobra	N/D		N/D		R	36.00	Multifx	5.7 Days
223	20 mm Jumper with Washer H Pattern	Each	N/D		N/D	63.00	10-21 days	Cobra	N/D		N/D		R	106.00	Multifx	5.7 Days
224	Orifice H/Pressure for BSS 1212 Ball Valve	Each	N/D		N/D	N/D			N/D		N/D		R	194.00	Multifx	5.7 Days
225	Orifice L/Pressure for BSS 1212 Ball Valve	Each	N/D		N/D	N/D			N/D		N/D		R	192.00	Multifx	5.7 Days
226	15 mm Brass Ball Valve BSS 1212 Complete with PVC Flout SABS approved	Each	N/D		N/D	226.00	10-14 days	Cobra	N/D		N/D		R	178.00	Plumtek	5.7 Days
227	15 mm Ball Valve Washer	Each	N/D		N/D	N/D			N/D		N/D		R	25.50	Plumtek	5.7 Days
228	40 mm Trap Washer Flat PVC	Each	N/D		N/D	N/D			N/D		N/D		R	28.00	Plumtek	5.7 Days
229	40 mm Trap Washer Oval PVC	Each	N/D		N/D	N/D			N/D		N/D		R	26.00	Plumtek	5.7 Days
230	152 x 152 mm White Wall Tiles	m <sup>2</sup>	N/D		N/D	N/D			N/D		N/D		R	249.00	Malls Tiles	5.7 Days
231	Wall Tile Adhesive	7.5 kg	N/D		N/D	N/D			N/D		N/D		R	108.00	Malls Tiles	5.7 Days
232	White Wall Tile Grout	5 kg	N/D		N/D	N/D			N/D		N/D		R	86.00	Malls Tiles	5.7 Days
233	110 mm X 6 m PVC S & V Pipe	Each	N/D		N/D	203.00	7-10 Days	Safter	N/D		N/D		R	506.00	Plumtek	5.7 Days
234	110 mm X 6 m PVC Soil Pipe	Each	N/D		N/D	203.00	7-10 Days	Safter	N/D		N/D		R	501.00	Plumtek	5.7 Days
235	110 mm PVC S & V I.E. Bend	Each	N/D		N/D	36.00	7-10 Days	Safter	N/D		N/D		R	145.00	Plumtek	5.7 Days
236	110 mm PVC S & V Plain Bend	Each	N/D		N/D	31.15	7-10 Days	Safter	N/D		N/D		R	141.00	Plumtek	5.7 Days
237	110 mm PVC S & V I.E. Junction	Each	N/D		N/D	44.40	7-10 Days	Safter	N/D		N/D		R	148.00	Plumtek	5.7 Days
238	110 mm X 95 PVC S & V Plain Junction	Each	N/D		N/D	35.95	7-10 Days	Safter	N/D		N/D		R	162.50	Plumtek	5.7 Days
239	110 mm PVC S & V I.E. Double Junction	Each	N/D		N/D	90.60	7-10 Days	Safter	N/D		N/D		R	189.10	Plumtek	5.7 Days
240	110 mm PVC to E.W. Connector	Each	N/D		N/D	64.35	7-10 Days	Safter	N/D		N/D		R	341.50	Plumtek	5.7 Days
241	110 mm PVC P-Trap Gully Complete with Head & Grid	Each	N/D		N/D	57.60	7-10 Days	Safter	N/D		N/D		R	140.00	Plumtek	5.7 Days
242	110 mm Holderbat for PVC Grip	Each	N/D		N/D	N/D			N/D		N/D		R	38.00	Plumtek	5.7 Days
243	110 mm Socket Kimberley PVC	Each	N/D		N/D	20.40	7-10 Days	Safter	N/D		N/D		R	108.00	Plumtek	5.7 Days
244	110 mm PVC Plain Socket	Each	N/D		N/D	14.35	7-10 Days	Safter	N/D		N/D		R	90.10	Plumtek	5.7 Days
245	110 mm X 45 PVC Plain Bend	Each	N/D		N/D	23.95	7-10 Days	Safter	N/D		N/D		R	109.00	Plumtek	5.7 Days
246	50 mm X 6 m PVC Pipe	Each	N/D		N/D	92.40	7-10 Days	Safter	N/D		N/D		R	84.00	Plumtek	5.7 Days

247	50 mm X 135 PVC I.E. Junction	Each	N/D							11.60	7-10 Days	Saffer	N/D					R	48.50	Plumink	5.7 Days
248	50 mm PVC I.E. Bend	Each	N/D							7.75	7-10 Days	Macneil Plastics	N/D					R	28.00	Plumink	5.7 Days
249	50 mm PVC Plain Bend	Each	N/D							5.80	7-10 Days	Macneil Plastics	N/D					R	21.00	Plumink	5.7 Days
250	50 X 40 mm PVC Reducer	Each	N/D							3.00	7-10 Days	Macneil Plastics	N/D					R	27.00	Plumink	5.7 Days
<b>ITEM</b>	<b>DESCRIPTION</b>	<b>UNIT</b>	<b>Xeracote cc T/A Olympia International Paints &amp; Coatings</b>	<b>Manufacturer</b>	<b>Delivery Period</b>	<b>Dekro Paints</b>	<b>Manufacturer</b>	<b>Delivery Period</b>	<b>Huba Industries</b>	<b>Manufacturer</b>	<b>Delivery Period</b>	<b>Sawo Paints</b>	<b>Manufacturer</b>	<b>Delivery Period</b>	<b>Samix Trading and development</b>	<b>Manufacturer</b>	<b>Delivery Period</b>	<b>Beckies Construction</b>	<b>Manufacturer</b>	<b>Delivery Period</b>	
251	50 mm Holderbat for PVC Pipe	Each	N/D							7.80	7-10 Days	Macneil Plastics	N/D					R	34.00	Plumink	5.7 Days
252	40 mm X 6 m PVC Pipe	Each	N/D							7.80	7-10 Days	Macneil Plastics	N/D					R	29.00	Plumink	5.7 Days
253	40 mm X 95° PVC I.E. Bend	Each	N/D							6.45	7-10 Days	Macneil Plastics	N/D					R	46.00	Plumink	5.7 Days
254	40 mm X 95° PVC Plain Bend	Each	N/D							5.30	7-10 Days	Macneil Plastics	N/D					R	17.00	Plumink	5.7 Days
255	40 mm PVC I.E. Junction	Each	N/D							9.65	7-10 Days	Macneil Plastics	N/D					R	41.00	Plumink	5.7 Days
256	40 mm PVC Coupling	Each	N/D							4.15	7-10 Days	Macneil Plastics	N/D					R	28.00	Plumink	5.7 Days
257	40 mm PVC P-Trap Complete	Each	N/D							34.25	7-10 Days	Outton	N/D					R	64.00	Plumink	5.7 Days
258	40 mm PVC S-Trap Complete	Each	N/D							N/D		N/D						R	72.00	Plumink	5.7 Days
259	40 mm PVC Trap Extension Only	Each	N/D							N/D		N/D						R	68.00	Plumink	5.7 Days
260	40 mm PVC Bath Trap Complete with Overflow Pipe		N/D							188.00		Outton	N/D					R	79.00	Plumink	5.7 Days
261	40 mm Shower Trap Complete with Head and Grid	Each	N/D							44.45		Outton	N/D					R	104.00	Plumink	5.7 Days
262	40 mm PVC Shower Trap Head and Grid only	Each	N/D							N/D		N/D						R	126.00	Plumink	5.7 Days
263	32 mm PVC P-Trap Complete	Each	N/D							33.60		Outton	N/D					R	54.00	Plumink	5.7 Days
264	32 mm PVC S-Trap Complete	Each	N/D							N/D		N/D						R	58.00	Plumink	5.7 Days
265	32 mm PVC Trap Extension Only	Each	N/D							N/D		N/D						R	48.00	Plumink	5.7 Days
266	20 mm (1 1/2") X 6 m PVC Pipe Class 16	Each	N/D							28.00	10-14 Days	OH Plastics	N/D					R	69.00	Plumink	5.7 Days
267	20 mm PVC Plain Coupling	Each	N/D							2.40	10-14 Days	City Plastics/SABS	N/D					R	72.00	Plumink	5.7 Days
268	20 X 1/2" PVC Female Adaptor No. AF3 for Class 16 Pipe	Each	N/D							6.55	10-14 Days	City Plastics/SABS	N/D					R	70.50	Plumink	5.7 Days
269	20 X 2 1/2 X 1/2" PVC Male Adaptor No. AM3 for Class 16 Pipe	Each	N/D							4.15	10-14 Days	City Plastics/SABS	N/D					R	72.50	Plumink	5.7 Days
270	20 mm PVC Plain Bend	Each	N/D							3.20	10-14 Days	City Plastics/SABS	N/D					R	38.00	Plumink	5.7 Days
271	20 mm PVC Female Bend	Each	N/D							8.40	10-14 Days	City Plastics/SABS	N/D					R	38.00	Plumink	5.7 Days
272	20 mm PVC Plain Tee	Each	N/D							4.55	7-10 Days	City Plastics	N/D					R	32.00	Plumink	5.7 Days
273	20 mm PVC Female Tee	Each	N/D							11.40	7-10 Days	City Plastics	N/D					R	32.00	Plumink	5.7 Days
274	25 mm (1") X 6 m PVC Pipe Class 16	Each	N/D							38.00	7-10 Days	OH Plastics	N/D					R	42.50	Plumink	5.7 Days
275	25 mm PVC Plain Coupling	Each	N/D							3.38	7-10 Days	City Plastics	N/D					R	48.50	Plumink	5.7 Days
276	25 mm PVC Female Coupling	Each	N/D							9.15	7-10 Days	City Plastics	N/D					R	49.10	Plumink	5.7 Days
277	25 X 20 mm PVC Male Coupling	Each	N/D							4.15	7-10 Days	City Plastics	N/D					R	49.10	Plumink	5.7 Days
278	25 mm PVC Plain Bend	Each	N/D							4.55	7-10 Days	City Plastics	N/D					R	49.70	Plumink	5.7 Days
279	25 mm PVC Female Bend	Each	N/D							9.47	7-10 Days	City Plastics	N/D					R	49.80	Plumink	5.7 Days
280	25 mm PVC Plain Tee	Each	N/D							6.10	7-10 Days	City Plastics	N/D					R	49.00	Plumink	5.7 Days
281	25 mm PVC Female Tee	Each	N/D							14.25	7-10 Days	City Plastics	N/D					R	49.00	Plumink	5.7 Days
282	Reducer 25 X 200 mm PVC for Class 16 Pipe	Each	N/D							4.10	7-10 Days	City Plastics	N/D					R	62.00	Plumink	5.7 Days
283	32 mm (1 1/2") X 6 m PVC Pipe Class 16	Each	N/D							61.00	7-10 Days	OH Plastics	N/D					R	43.00	Plumink	5.7 Days
284	32 mm PVC Plain Coupling	Each	N/D							4.15	7-10 Days	City Plastics	N/D					R	43.50	Plumink	5.7 Days
285	32 mm PVC Female Coupling	Each	N/D							17.55	7-10 Days	City Plastics	N/D					R	43.00	Plumink	5.7 Days
286	32 X 25 mm PVC Male Coupling	Each	N/D							5.18	7-10 Days	City Plastics	N/D					R	43.00	Plumink	5.7 Days
287	32 mm PVC Plain Bend	Each	N/D							6.05	7-10 Days	City Plastics	N/D					R	43.50	Plumink	5.7 Days
288	32 mm PVC Female Bend	Each	N/D							16.55	7-10 Days	City Plastics	N/D					R	43.10	Plumink	5.7 Days

289	32 mm PVC Plain Tee	Each		N/Q						7.30	7-10 Days	City Plastics	N/Q					N/Q			R	42.10	Plumb	5.7 Days
290	32 mm PVC Female Tee	Each		N/Q						20.15	7-10 Days	City Plastics	N/Q					N/Q			R	42.10	Plumb	5.7 Days
291	PVC Wall 5100	500 ml		N/Q						85.50	7-10 Days	City Plastics	N/Q					N/Q			R	277.50		5.7 Days
292	Elbow Wall Plate 15 mm Copper	Each		N/Q						50.70	7-10 Days	Cobra	N/Q					N/Q			R	96.00		5.7 Days
293	Holder/bat 15 mm Brass	Each		N/Q						17.00	7-10 Days	Cobra	N/Q					N/Q			R	29.00	Builder	5.7 Days
294	Holder/bat 20 mm Brass	Each		N/Q						17.15	7-10 Days	Cobra	N/Q					N/Q			R	29.00	Builder	5.7 Days
295	Holder/bat 32 mm Brass	Each		N/Q						29.80	7-10 Days	Cobra	N/Q					N/Q			R	21.50	Builder	5.7 Days
296	Holder/bat 40 mm Brass	Each		N/Q						32.95	7-10 Days	Cobra	N/Q					N/Q			R	34.80	Builder	5.7 Days
297	Valve Beta for Low Level Column - Complete	Each		N/Q						131.00	7-10 Days		N/Q					N/Q			R	131.00	Builder	5.7 Days
298	Valve Master Flo II - 100 KPA	Each		N/Q						748.00	7-10 Days	Cobra	N/Q					N/Q			R	1,254.00	Builder	5.7 Days
299	Valve Master Flo II Repair Kit for 100 KPA	Each		N/Q						273.00	7-10 Days	Cobra	N/Q					N/Q			R	1,320.00	Builder	5.7 Days
300	Valve Cloys Repair Kit for 200 KPA	Each		N/Q						975.00	7-10 Days	Cobra	N/Q					N/Q			R	488.00	Builder	5.7 Days
<b>ITEM</b>	<b>DESCRIPTION</b>	<b>LIN</b>	<b>Unit</b>	<b>Xeracote cc T/A Olympia International Paints &amp; Coatings</b>	<b>Manufacturer</b>	<b>Delivery Period</b>	<b>Debro Paints</b>	<b>Manufacturer</b>	<b>Delivery Period</b>	<b>Huba Industries</b>	<b>Manufacturer</b>	<b>Delivery Period</b>	<b>Stave Paints</b>	<b>Manufacturer</b>	<b>Delivery Period</b>	<b>Semix Trading and development</b>	<b>Manufacturer</b>	<b>Delivery Period</b>	<b>Beckles Construction</b>	<b>Manufacturer</b>	<b>Delivery Period</b>	<b>Beckles Construction</b>	<b>Manufacturer</b>	<b>Delivery Period</b>
301	Valve Cloys 100 KPA	Each		N/Q						975.00	7-10 Days	Cobra	N/Q					N/Q			R	1,862.00	Builder	5.7 Days
302	Valve Cloys 200 KPA	Each		N/Q						975.00	7-10 Days	Cobra	N/Q					N/Q			R	1,730.00	Builder	5.7 Days
303	Valve Cloys Repair Kit for 100 KPA	Each		N/Q						273.00	7-10 Days		N/Q					N/Q			R	1,621.00	Builder	5.7 Days
304	Interior/Exterior Poly Acrylic to SABS 634 Gr. 1 (Attach Proof of Compliance) All Colours	5 Litre	R	278.30	Olympia	5 working days	R 250.00	Debro	5 days	N/Q			R 329.85	5.7 working days	Piscon	N/Q				R	630.00	Piscon	5.7 Days	
305	Interior/Exterior Poly Acrylic to SABS 634 Gr. 1 (Attach Proof of Compliance) White	5 Litre	R	251.85	Olympia	5 working days	R 193.00	Debro	5 days	N/Q			R 329.85	5.7 working days	Piscon	N/Q				R	630.00	Piscon	5.7 Days	
306	Interior/Exterior Poly Acrylic to SABS 634 Gr. 1 (Attach Proof of Compliance) All Colours	20 Litre	R	1,094.80	Olympia	5 working days	R 965.00	Debro	5 days	N/Q			R 1,242.39	5.7 working days	Piscon	N/Q				R	2,109.00	Piscon	5.7 Days	
307	Interior/Exterior Poly Acrylic to SABS 634 Gr. 1 (Attach Proof of Compliance) White	20 Litre	R	911.95	Olympia	5 working days	R 750.00	Debro	5 days	N/Q			R 1,083.57	5.7 working days	Piscon	N/Q				R	2,350.00	Piscon	5.7 Days	
308	Interior Emulsion Satin Finish	5 Litre	R	278.50	Olympia	5 working days	R 305.00	Debro	5 days	N/Q			R 511.47	5.7 working days	Piscon	N/Q				R	520.00	Piscon	5.7 Days	
309	Interior Emulsion Satin Finish All Colours	20 Litre	R	1,098.25	Olympia	5 working days	R 1,175.00	Debro	5 days	N/Q			R 1,706.04	5.7 working days	Piscon	N/Q				R	2,429.00	Piscon	5.7 Days	
310	Texture Coating (MicaTex or Equally approved)	20 Litre	R	711.85	Olympia	5 working days	R 1,095.00	Debro	5 days	N/Q			R 1,362.87	5.7 working days	Piscon	N/Q				R	2,251.80	Piscon	5.7 Days	
311	Texture Coating (MicaTex or Equally approved)	5 Litre	R	181.70	Olympia	5 working days	R 288.00	Debro	5 days	N/Q			R 371.95	5.7 working days	Piscon	N/Q				R	490.00	Piscon	5.7 Days	
312	Anti-Fungus Exterior Emulsion Poly Acrylic	20 Litre	R	1,098.25	Olympia	5 working days	R 1,190.00	Debro	5 days	N/Q			R 1,355.16	5.7 working days	Piscon	N/Q				R	2,320.00	Piscon	5.7 Days	
313	Anti-Fungus Exterior Emulsion Poly Acrylic	5 Litre	R	278.30	Olympia	5 working days	R 290.00	Debro	5 days	N/Q			R 375.04	5.7 working days	Piscon	N/Q				R	620.00	Piscon	5.7 Days	
314	High Gloss Enamel Paint to SABS 630 (Attach Proof of Compliance) Type All Colours	5 Litre	R	332.35	Olympia	5 working days	R 480.00	Debro	5 days	N/Q			R 474.33	5.7 working days	Piscon	R	596.16	7 days	Debro	R	818.40	Piscon	5.7 Days	
315	High Gloss Enamel Paint to SABS 630 (Attach Proof of Compliance) Type White	5 Litre	R	278.30	Olympia	5 working days	R 375.00	Debro	5 days	N/Q			R 452.07	5.7 working days	Piscon	R	465.75	7 days	Debro	R	580.00	Dulux	5.7 Days	
316	Universal Undercoat	5 Litre	R	232.30	Olympia	5 working days	R 316.00	Debro	5 days	N/Q			R 325.41	5.7 working days	Piscon	R	392.47	7 days	Debro	R	837.00	Durac	5.7 Days	
317	Pink Wood Primer	5 Litre	R	232.30	Olympia	5 working days	R 300.00	Debro	5 days	N/Q			R 424.26	5.7 working days	Piscon	R	372.80	7 days	Debro	R	712.00	Durac	5.7 Days	
318	Red Lead Primer for Steel (Quickdrying)	5 Litre	R	277.15	Olympia	5 working days	R 270.00	Debro	5 days	N/Q			R 529.74	5.7 working days	Piscon	R	335.34	7 days	Debro	R	673.00	Durac	5.7 Days	
319	Calcium Plumbate Primer	5 Litre	R	277.15	Olympia	5 working days	N/Q			N/Q			R 470.48	5.7 working days	Piscon	N/Q				R	661.00	Durac	5.7 Days	
320	Acrylic Roof Paint (All Colours)	5 Litre	R	187.75	Olympia	5 working days	R 300.00	Debro	5 days	N/Q			R 405.48	5.7 working days	Piscon	R	372.60	7 days	Debro	R	365.50	Piscon	5.7 Days	
321	Acrylic Roof Paint (All Colours)	20 Litre	R	742.90	Olympia	5 working days	R 1,186.00	Debro	5 days	N/Q			R 1,497.47	5.7 working days	Piscon	R	1,473.01	7 days	Debro	R	1,155.00	Piscon	5.7 Days	
322	Alkyd Roof Paint (All Colours)	5 Litre	R	332.35	Olympia	5 working days	N/Q			N/Q			R 405.48	5.7 working days	Piscon	N/Q				R	423.40	Piscon	5.7 Days	
323	Alkyd Roof Paint (All Colours)	20 Litre	R	1,175.30	Olympia	5 working days	N/Q			N/Q			R 1,497.47	5.7 working days	Piscon	N/Q				R	1,148.50	Dulux	5.7 Days	
324	Masonry Paint (All Colours)	5 Litre	R	243.80	Olympia	5 working days	R 320.00	Debro	5 days	N/Q			R 513.18	5.7 working days	Piscon	R	397.44	7 days	Debro	R	633.60	Piscon	5.7 Days	
325	Masonry Paint (All Colours)	20 Litre	R	959.10	Olympia	5 working days	R 1,244.00	Debro	5 days	N/Q			R 1,898.16	5.7 working days	Piscon	R	1,545.05	7 days	Debro	R	1,013.76	Dulux	5.7 Days	
326	Aluminium Paint to SABS 682 Gr II (Attach Proof of Compliance) General Purpose	5 Litre	R	320.85	Olympia	5 working days	R 322.00	Debro	5 days	N/Q			R 622.92	5.7 working days	Piscon	R	399.92	7 days	Debro	R	870.00	Dulux	5.7 Days	
327	Reflective Aluminium Paint to SABS 682 (Attach Proof of Compliance)	5 Litre	R	320.85	Olympia	5 working days	R 322.00	Debro	5 days	N/Q			R 707.17	5.7 working days	Piscon	R	401.17	7 days	Debro	R	780.00	ABE	5.7 Days	
328	Timber Preservative (Crown Weatherbow Pale Clear)	5 Litre	R	248.40	Olympia	5 working days	R 302.00	Debro	5 days	N/Q			R 479.31	5.7 working days	Piscon	R	375.08	7 days	Debro	R	580.00	Dulux	5.7 Days	
329	Plastic Varnish (Novathane) Matt	5 Litre	R	583.05	Olympia	5 working days	R 360.00	Debro	5 days	N/Q			N/Q			R	447.12	7 days	Debro	R	690.00	Dulux	5.7 Days	
330	Paint Remover	5 Litre	R	228.85	Olympia	5 working days	R 223.00	Debro	5 days	N/Q			R 487.03	5.7 working days	Powelfx	R	276.97	7 days	Debro	R	488.00	Smith & Co	5.7 Days	



331	Mineral Turpentine	5 Litre	R	135.70	Olympia	5 working days	R	150.00	Deiko	5 days	N/Q			R	191.96	5-7 working days	Powafix	R	186.50	7 days	Deiko	R	221.70	Smith & Co	5.7 Days					
332	Mineral Turpentine	20 Litre	R	593.40	Olympia	5 working days	R	600.00	Deiko	5 days	N/Q			R	1,507.75	5-7 working days	Powafix	R	894.24	7 days	Deiko	R	710.00	Smith & Co	5.7 Days					
333	Turpentine Mineral 750 ml Bottle	Each	R	48.30	Olympia	5 working days	R	24.00	Deiko	5 days	N/Q			R	44.39	5-7 working days	Powafix	R	29.81	7 days	Deiko	R	40.00	Smith & Co	5.7 Days					
334	Sealer (Ecomastic or Equivalent)	5 Kg		N/Q				N/Q			N/Q				N/Q					N/Q			R	568.00	Bulders	5.7 Days				
335	Sealer (Ecomastic or Equivalent)	500 g Cart		N/Q				N/Q			N/Q				N/Q					N/Q			R	350.00	Bulders	5.7 Days				
336	Filter (Polyfilu or Equivalent) Interior	2 Kg	R	46.00	Olympia	5 working days	R	62.00	Deiko	5 days	N/Q			R	62.05		Placon	R	77.00	7 days	Deiko	R	71.00	Smith & Co	5.7 Days					
337	Filter (Polyfilu or Equivalent) Exterior	2 Kg	R	46.00	Olympia	5 working days	R	62.00	Deiko	5 days	N/Q			R	62.05		Placon	R	77.00	7 days	Deiko	R	71.00	Smith & Co	5.7 Days					
338	Silicone Sealer Clear	300 ml Cart	R	29.90	Den Brown	5 working days	R	39.00	Deiko	5 days	N/Q			R	44.15		Placon	R	48.44	7 days	Deiko	R	45.00	Bulders	5.7 Days					
339	Painters Made Flexible Acrylic Filter	300 ml Cart	R	23.00	Den Brown	5 working days	R	42.00	Deiko	5 days	N/Q			R	24.92		Placon	R	77.00	7 days	Deiko	R	45.00	Bulders	5.7 Days					
340	Tennis Court Paint (Acrylic)	25 Litre	R	742.90	Olympia	5 working days	R	660.00	Deiko	5 days	N/Q				N/Q								R	645.84	7 days	Deiko	R	2,720.00	Midas	5.7 Days
341	Tennis Court Paint (Acrylic)	10 Litre	R	412.85	Olympia	5 working days	R	280.00	Deiko	5 days	N/Q				N/Q								R	173.88	7 days	Deiko	R	1,860.00	Midas	5.7 Days
342	Zinckromate Primer	10 Litre	R	425.50	Olympia	5 working days	N/Q				N/Q				N/Q								R	1,129.00				5.7 Days		
343	NS 4 Anti-Rust Coating	10 Litre	R	425.50	Olympia	5 working days	R	460.00	Deiko	5 days	N/Q				N/Q								R	285.66	7 days	Deiko	R	1,149.00		5.7 Days
344	Deiko Timberlock or Equivalent	10 Litre	R	777.40	Olympia	5 working days	R	860.00	Deiko	5 days	N/Q				N/Q								R	532.82	7 days	Deiko	R	1,410.00	Orvan	5.7 Days
345	Neutral White or Equivalent	10 Litre	R	502.53	Olympia	5 working days	R	580.00	Deiko	5 days	N/Q				N/Q								R	360.18	7 days	Deiko	R	1,400.00	Bulders	5.7 Days
346	88um 1 m Wide	Metre	R	11.50	Bright	5 working days	N/Q				N/Q				N/Q								R	999.00	ABE Plushoon			5.7 Days		
347	100mm Flash Band	10 Metre	R	363.40	Bright	5 working days	N/Q				N/Q				N/Q								R	650.00	Bulders			5.7 Days		
348	225 mm Flash Band	10 Metre	R	363.40	Bright	5 working days	N/Q				N/Q				N/Q								R	735.00	Bulders			5.7 Days		
349	ABE or Equivalent Laykold Bitumen Waterproofing Super Black	10 Litre	R	448.50	Olympia	5 working days	N/Q				N/Q				N/Q								R	791.00	ABE			5.7 Days		
350	Rhinoboard T/E 12.5 X 1200 X 3600	Each		N/Q				N/Q			N/Q				N/Q								R	180.00	UBS			5.7 Days		
ITEM	DESCRIPTION	UNIT		Narasector cc T/A Olympia International Paints & Coatings	Manufacturer	Delivery Period	Deiko Paints	Manufacturer	Delivery Period	ItHuba Industries	Manufacturer	Delivery Period	Szewe Paints	Manufacturer	Delivery Period	Semis Trading and development	Manufacturer	Delivery Period	Beckles Construction	Manufacturer	Delivery Period		Supplier	Delivery Period						
351	Rhinoboard T/E 12.5 X 1200 X 3000	Each		N/Q				N/Q			N/Q				N/Q							R	192.50	UBS			5.7 Days			
352	Rhinoboard T/E 12.5 X 1200 X 2700	Each		N/Q				N/Q			N/Q				N/Q							R	192.50	UBS			5.7 Days			
353	Rhinoboard T/E 12.5 X 1200 X 2400	Each		N/Q				N/Q			N/Q				N/Q							R	182.00	UBS			5.7 Days			
354	D/Wall Ultrazeel Studs 51 X 3600	Each		N/Q				N/Q			N/Q				N/Q							R	69.00	UBS			5.7 Days			
355	D/Wall Ultrazeel Studs 51 X 3000	Each		N/Q				N/Q			N/Q				N/Q								NRLC	UBS			5.7 Days			
356	D/Wall Ultrazeel Studs 51 X 2700	Each		N/Q				N/Q			N/Q				N/Q								NRLC	UBS			5.7 Days			
357	D/Wall Ultrazeel Studs 51 X 2400	Each		N/Q				N/Q			N/Q				N/Q								NRLC	UBS			5.7 Days			
358	D/Wall Ultrazeel Track 51 X 3000	Each		N/Q				N/Q			N/Q				N/Q								NRLC	UBS			5.7 Days			
359	76 mm Aluminium Head Channel 3000	Each		N/Q				N/Q			N/Q				N/Q								NRLC	UBS			5.7 Days			
360	A1 76 mm D/W Head Channel 3600 N/A	Each		N/Q				N/Q			N/Q				N/Q							R	380.00	Supertec			5.7 Days			
361	A1 76 mm D/W Lugged Wall Channel 3600 N/A	Each		N/Q				N/Q			N/Q				N/Q							R	840.00	Supertec			5.7 Days			
362	A1 76 mm D/W Leg D/Frame 5180 N/A	Each		N/Q				N/Q			N/Q				N/Q								Supertec	NRLC			5.7 Days			
363	A1 76 mm D/W Leg D/Frame Ready Cut	Each		N/Q				N/Q			N/Q				N/Q								NRLC	UBS			5.7 Days			
364	A1 75 mm Ribbed Skirting N/A 3600	Each		N/Q				N/Q			N/Q				N/Q							R	320.00	UBS			5.7 Days			
365	D/W Galvanneal Corner Band 2667	Each		N/Q				N/Q			N/Q				N/Q							R	101.00	UBS			5.7 Days			
366	D/W Screw Sreaker 25 mm	1000		N/Q				N/Q			N/Q				N/Q							R	120.00	UBS			5.7 Days			
367	D/W Screw Sreaker 41 mm	1000		N/Q				N/Q			N/Q				N/Q							R	131.00	UBS			5.7 Days			
368	Fibropap 45 m	Roll		N/Q				N/Q			N/Q				N/Q							R	65.00	UBS			5.7 Days			
369	Bhingskide Plaster 20 kg	Bag		N/Q				N/Q			N/Q				N/Q							R	148.00	UBS			5.7 Days			
370	Aluminium Hinges 100 mm	Pair		N/Q				N/Q			N/Q				N/Q								NRLC	UBS			5.7 Days			
371	Screws Drywall Black 3.5 X 40 mm	P/100		N/Q				N/Q			N/Q				N/Q								NRLC	Eureka			5.7 Days			
372	Screw Chipboard 5.0 X 75 mm	P/100		N/Q				N/Q			N/Q				N/Q								NRLC	Eureka			5.7 Days			

